

RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY



RFP No. ETC – 2021

Mandatory Pre-Proposal Meeting & Site Visit


September 20, 2021

9:30 AM





Introductions





Rules of the Day

- Sign the sign in sheet and fill out all fields
- Follow RMTA COVID – 19 guidelines
- All questions need to be submitted in writing
- Camera use is permitted with some restrictions
- Must have at least one representative attend the mandatory site tour
- Please wait in the parking area at each site, an RMTA representative will escort you to the ORT zones
- Each firm is responsible for checking/confirming all ORT Zone measurements – and the site visits to these three locations are your only opportunity to make these measurements before submitting a firm fixed price – so please measure carefully.

Today's Schedule



Time	Facility	Lane #	Notes
9:30 am – 10:00 am	Powhite SB plaza– Admin Building		Sign-In/Intro/Presentation
10:00 am – 10:15 am	Travel to Downtown Expressway		
10:15 am – 11:00 am	DTE WB ORT zone	47 – 49	Lanes will be closed
11:00 am – 11:15 am	Travel to Powhite SB plaza		
11:15 am – 12:00 pm	Powhite SB ORT zone	90 – 92	Lanes will be closed
12:00 pm – 12:15pm	Travel to Powhite NB plaza		
12:15 pm – 1:00 pm	Powhite NB ORT zone	93 – 95	Lanes will be closed
1:00 pm	End of Mandatory Site Visit		



Project Goals

- Replace all roadside systems for the Open Roll Tolling (ORT) zones on the Downtown Expressway and Powhite Parkway and provide related system maintenance services
- Improve performance, reliability, scalability & security of the systems at the ORT zones
- Procure a solution that is based on an existing production system with little to no customization
- Be cost effective
- Compressed implementation time frame

Procurement Objectives



- Establish agreement with the Proposer whose proposal is the most advantageous to the RMTA
 - ✓ Qualified firm with ORT solution currently in revenue service and providing system maintenance
- Use functional level specifications to permit Proposers flexibility in design and development of the System
- System shall utilize proven and reliable technology capable of meeting service level agreements (SLAs)

Overall Procurement Schedule



EVENT	DATE	LOCAL TIME (EST)
RFP advertisement	8/30/2021	
Intent to Respond	9/7/2021	4:00 PM
Mandatory Pre-Proposal meeting & Site Tour	9/20/2021	9:30 AM & 10:00 AM
Terms of Discussion Form due	9/27/2021	4:00 PM
Proposer Inquiries Due	9/27/21	4:00 PM
Addendum (responses to Proposer Inquires)	10/4/2021	4:00 PM
Proposals due	10/25/2021	4:00 PM
Oral interviews	11/15/2021	Various
Intent to Award	December 2021	
Notice to proceed	January 2022	