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INSTRUCTIONS TO BIDDERS

FORM OF BID: Submit bid, on forms furnished by the Authority, without alterations in
the form. When completing bid, please notice the unit (Lump Sum, Each, Square Foot,
etc...) of the individual line item and enter unit and total bid item prices accordingly.
Make sure to enter total bid amount at bottom of bid and double check math.

If applicable, Contractor shall replace any original bid tab sheets with replacement bid tab
sheets issued through an Addendum.

a. Required Forms: The following list of required forms to be included in bid is
provided for Contractors reference only:
i. Bid
ii. Non-Collusion Affidavit
iii. Statement of Contracts Underway
iv. Joint Venture Statement (if applicable)
v. Bridge Cleaning and Coating Bidder Experience
vi. Bridge Cleaning and Coating Bidder Superintendent Experience
vii. Bid Bond
viii. Receipt of Addenda (if applicable)
ix. In addition, include proof of SSPC QP-1 & QP-2 certification.
x. CSXT Schedule I

SUBMISSION OF BID: Make sure bid is received by the Authority prior to time and date
listed on the Invitation to Bid. Bidder is responsible for delivery of the bid at or before
the time set for opening. Bids not received at or before the time set will be rejected.

If mailing, please write “Attention: RMTA PC - 2019 Contract Bid Opening” on
outside of envelope or on mailing label.
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC-2019

PROTECTIVE COATING OF STRUCTURES

226 2 26 506 X 6 6 6 X 6 %

INVITATION TO BID

The Richmond Metropolitan Transportation Authority (RMTA), 901 East Byrd Street, Suite
1120, Richmond, Virginia 23219 until 10:00 a.m. local time, will receive sealed Proposals for the
above project Thursday July 25, 2019, at which time and place the bids will be publicly opened
and read.

The work under this contract shall be completed no later than September 30, 2020. The
principal items of work and approximate quantities are as follows:

Maintenance of Traffic L.S.
Full Bridge Coating (Type B) L.S.
Environmental Protection and Health Safety (Type B) L.S.
Disposal of Material (Type B) L.S.
Railway Coordination Service, Span 19 L.S.
Miscellaneous Coating (Various Locations) - 1100 SF S.F.
Concrete Coating, Piers and Abutments S.F.

A mandatory pre-bid meeting will be held at 901 East Byrd Street, Suite 1120, Richmond,
Virginia 23219 at 10:00 a.m. local time, on Wednesday July 10, 2019. A mandatory site visit shall
immediately follow the office portion of the pre-bid meeting. Only contractors and qualified
subcontractors, who meet the requirements to propose, as stated below, should attend the pre-
bid meeting.

Bids for this Contract must be submitted on complete bidding forms bound in the Contract
documents. The successful bidder will be notified in writing.

To submit Proposals for this Contract, contractors shall, on Wednesday July 10, 2019 at
10:00 a.m. local time, meet the following requirements:
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e Be prequalified by the Virginia Department of Transportation for bidding on State
projects under the “Painting of Bridges & Structures” classification.

e Be Steel Structures Paint Council (SSPC) QP-1 and QP-2 certified and be prepared to
assign an SSPC Supervisor/Competent person to oversee activities to protect the
environment throughout the project. Alternatively, the Contractor can employ a
Certified Industrial Hygienist (CIH) currently certified by the American Board of
Industrial Hygiene to perform the aforementioned oversight activities in lieu of the
SSPC QP-2 certification and SSPC Supervisor/Competent person requirement.

e Have prior experience in the cleaning and coating of Type B classified highway bridge
structures using SSPC SP-10 “Abrasive Blast Cleaning.” Contractor shall be able to
provide written documentation demonstrating the successful completion of cleaning
and coating of no less than 150,000 square feet of Type B bridge steel superstructure
surfaces using these methods. Prospective bidders must be able to certify that
superintendents available for this work have served in responsible charge over cleaning
and coating of Type B Bridges totaling no less than 75,000 square feet.

Note that a bidder must have prior experience and be able to provide written
documentation in the experience categories as noted above. A bidder cannot have
subcontractors be the documented experience in all categories. Bidder must perform a
minimum of 30 percent of contract value.

Complete Contract documents will be available on Thursday June 20, 2019 after 1:00 p.m.
(local time) from www.rmtaonline.org or may be purchased for $70.00 per set from the
Richmond Metropolitan Transportation Authority at 901 East Byrd Street, Suite 1120,
Richmond, Virginia 23219. The documents may also be examined by any party, without
purchase, at the Authority’s office during normal business hours after such date. Specifications
(Virginia Department of Transportation “Road and Bridge Specifications”, 2016, revised January
2018) which form an integral part of this Contract, are available from the Virginia Department of
Transportation.

Unsubmitted Bid documents need not be returned and no refunds will be made for any
documents.

Each Bidder submitting a Proposal must also complete a statement bound with the Proposal
forms, in which each Bidder shall give full information relating to the status of their contracts
presently underway.

Each Proposal must be accompanied by a Proposal Guarantee consisting of either a certified
check in the amount of at least five (5) percent of the Total Bid Price, made payable to the
Richmond Metropolitan Transportation Authority, or a Proposal Bond (on the form provided)
in the amount of five (5) percent of the same Total Bid Price.
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The Authority strongly encourages the submission of bids by contractors whose principal
businesses are located in the Richmond Metropolitan Area and further strongly encourage such
contractors to utilize the services of local subcontractors and vendors.

The Authority strongly encourages minority owned and women owned businesses to
submit proposals for this contract.

The Authority reserves the right to reject any and all Proposals submitted, and to waive
informalities in bidding, as it may deem in its best interests.

Project related inquiries must be submitted in writing to Mr. Danny Baiden, P.E. at HNTB
Corporation at dbaiden@hntb.com or Ms. Theresa Simmons, P.E., RMTA Director of
Operations at theresa.simmons@rmtaonline.org. The deadline to submit inquiries and
questions is Friday, July 19, 2019 at 1:00 p.m. local time.

RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY
Joi T. Dean
CEO
Richmond, Virginia
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To:

(Note: Bidders shall not remove this Bidding form from attached documents.)

RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC - 2019

PROTECTIVE COATING OF STRUCTURES

5 0506 % X006 % %

BID FOR GENERAL CONSTRUCTION CONTRACT

Richmond Metropolitan Transportation Authority
901 East Byrd Street, Suite 1120
Richmond, Virginia 23219

Gentlemen:

I/we, the undersigned, declare: that no other person, firm or corporation is interested in this Bid; that I/we
have carefully examined the Plans, Standard Specifications, Supplemental Specifications, and all other
documents pertaining to this Contract which form a part of this Bid as if set forth at length herein; that I/we
understand that the quantities of items shown herein below are approximate only; that I/we have examined
the location of the proposed work; that I/we agree to bind myself/ourselves, upon award to me/us by the
Richmond Metropolitan Transportation Authority under this Bid, to enter into and execute a Contract,
with necessary surety bond, for the project named above; that I/we agree to start work not later than the
date stated in the written Notice to Proceed (Sec. 105.01 of the Specifications), to furnish all necessary
materials, provide all necessary labor, equipment, tools and plant, pay for all required insurance, bonds,
permits, fees and service, and do all required work in strict compliance with the terms of all documents
comprising said Contract, and to fully complete the entire project by September 30, 2020 and that I/we
agree to accept as full compensation for the satisfactory prosecution of this project the following named unit
and lump sum prices for the various scheduled items of work.
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PC-2019 BID TAB

( ) INSERT BIDDER FIRM NAME HERE)
ITEM NO. ITEM DESCRIPTION UNIT | QUANTITY UNIT PRICE AMOUNT SPECIFICATION
1 MOBILIZATION L.S. 1 513
2 ELECTRONIC ARROW HR. 450 512
3 GROUP 2 CHANNELIZING DEVICES DAY 1,300 512
4 TRUCK MOUNTED ATTENUATOR HR. 450 512
5 MAINTENANCE OF TRAFFIC, BOULEVARD BRIDGE L.S. 1 512
6 FULL BRIDGE COATING (BOULEVARD BRIDGE, TYPE B) L.S. 1 231/411/SP-C
ENVIRONMENTAL PROTECTION AND HEALTH SAFETY
(BOULEVARD BRIDGE, TYPE B) L.S. 1 411
DISPOSAL OF MATERIAL (BOULEVARD BRIDGE, TYPE B) L.S. 1 411
9 RAILWAY COORDINATION SERVICE (BOULEVARD BRIDGE, SPAN| L.S. 1 ATTD
10 MISCELLANEOUS COATING S.F. 1,100 411/ATTD
11 CONCRETE COATING, PIERS AND ABUTMENTS S.F. 13,825 SP-E
Total
(SIGN HERE) (INSERT HERE)
| Signature of Owner, Partner, or Corporate Officer: | Title: |
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The quantities shown in the above schedule of items are considered to be approximate only and
are given as the basis for comparison of bids. The Authority may increase or decrease the amount
of any item or portion of the work as may be deemed necessary or expedient. The Authority
reserves the right to delete, in whole or in part, without prejudice prior to the award of the
Contract, any items listed in the Bid. It is understood that payment for unit price items will be
made for the actual quantities of such work satisfactorily completed, rather than the estimated
quantities given hereinabove, an increase or decrease in the quantity for any unit price item will
not be regarded as sufficient grounds for an increase or decrease in the unit price, nor in the time
allowed for the completion of the work, except as provided for in the Specifications.

The cost of any work performed, materials furnished, services provided or expenses incurred,
whether or not specifically delineated in the Contract document but which are incidental to the
scope, intent and completion of this Contract, have been included in the price bid for the various
items scheduled hereinabove.

Accompanying this Bid is a Proposal Guaranty (Sec. 102.07 of the Specifications) consisting of
either a certified check in the amount of at least (5) percent of the Total Bid Price for this
Contract or a Bid Bond (Sec. PB of the bid documents) in the amount of (5) percent of the same
Total Bid Price. It is hereby understood and agreed that said check or bond is to be forfeited as
described in the Bid Bond, in the event that, on the basis of this Bid, the Authority should award
this Contract to me/us and that I/we should fail to execute and deliver said Contract and the
prescribed Contract Bond, together with the required progress schedule, proof of proper
insurance coverage and other necessary documents, all within the prescribed time (Sec. 103.07 of
the Specifications); otherwise, said check or bond is to be returned to the undersigned.

Business Name of Bidder:

Type of Organization: Individual 0O
Partnership O
Corporation [J

Virginia Contractor Registration No.:

Address of Bidder:

Signature of Owner, Partner or Corp. Officer:

Title:

Date:

Witness or Attest: (Aftix Corporate Seal Here)

NOTE: ONLY A PREQUALIFIED BIDDER MAY
USE THIS BIDDING FORM. BIDDING FORMS
ARE NOT TRANSFERABLE.
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC- 2019

PROTECTIVE COATING OF STRUCTURES

05 0 6 ¢

NON-COLLUSION AFFIDAVIT

STATE OF )
) ss.
COUNTY OF )
I , of the City
of , County of and State of

, being of full age and duly sworn according to law on my oath

depose and say:

That I am (Title) of
, the Bidder making
the Bid submitted to the Richmond Metropolitan Transportation Authority, on the day of
,20___, for Contract No. Protective Coatings-2019 in connection with the

Richmond Expressway System; that I executed the said Bid with full authority to do so;

The said Bidder has not, directly or indirectly, entered into any combination or
arrangement with any person, firm or corporation or entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free, competitive bidding or which
would increase the cost of construction or maintenance in connection with the said Contract; that
no person or selling agency has been employed or retained to solicit or secure the said Contract
upon an agreement or understanding for a commission, percentage, brokerage or contingent fee,
except bona fide full-time employees;

NC-1



And that said Bidder is or has been a member of the following highway contractors'
association during the preceding twelve months:

Name of Association Location of Principal Office

I further warrant that all statements contained in said Bid and in this Affidavit are true and
correct and made with full knowledge that the said Authority relies upon the truth of the
statements contained in said Bid and in this Affidavit in awarding the said Contract.

Sworn to and subscribed By: (L.S.)
before me this Person Signing Bid

day of ,

20 . Print Name:

Notary Public

My commission expires:

NC-2



RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC - 2019

PROTECTIVE COATING OF STRUCTURES

PR Rt R 2 2

STATEMENT OF CONTRACTS UNDERWAY

The following is a tabulation of all contracts in which I/we am/are engaged as of the date
given below, whether as a prime contractor or as a subcontractor. This tabulation includes not
only contracts which are under construction, but also those awarded to me/us but not begun, and
those on which I/we am/are the lowest bidder awaiting formal award.

Estimated
City Value of Work Estimated
and Remaining Completion
Contract Designation State Owner to be Completed Date

Total: $
NOTE: Contracts in which the remaining work in each amounts to less than $25,000 may be
combined into one entry under the fourth column and designated as “Miscellaneous” in

the first column.

If more space is needed, attach additional sheet(s).
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The undersigned guarantees the accuracy and completeness of all the information given above.

Business Name of Bidder:

Address of Bidder:

Signature of Owner,
Partner or Corp. Officer:

Title:

Date:

Witness or Attest:

(Affix Corporate Seal Here)

CU-2



RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC-2019

PROTECTIVE COATING OF STRUCTURES

050 0 6 ¢

JOINT VENTURE STATEMENT
STATE OF
) ss.
COUNTY OF )

We, the undersigned, being duly sworn according to law, upon our respective oaths
depose and say that:

L. The following named contractors have entered into a Joint Venture for the purpose
of carrying out all the provisions of Contract No. PC-2019 for the above project:

O An Individual
O A Partnership
(a) O A Corporation

O An Individual
O A Partnership
(b) O A Corporation

O An Individual
O A Partnership
(c) O A Corporation

2. The contractors, under whose names we have affixed our respective signatures, have
duly authorized and empowered us to execute this Joint Venture Statement in the name of and on
behalf of such contractors for the purpose herein above stated.

JV-1



3. Under the provisions of such Joint Venture, the assets of each of the contractors
named in Paragraph 1 hereof, and in case any contractor so named above is a partnership, the
assets of the individual members of such partnership, will be available for the performance of such
Joint Venture and liable therefore and for all obligations incurred in connection therewith.

4. The assets and liabilities of the named contractors for whom we respectively execute
this Joint Venture Statement are set forth in the statements given to the Virginia Department of
Transportation in our prequalification questionnaire(s).

5. This Joint Venture Statement is executed so that the named contractors, as one
organization, may, under such Joint Venture, bid upon said Contract, and be awarded the Contract
if they should become the successful bidder therefore. Any bid, bond and agreement relating to
said Contract shall be executed by any of the undersigned, and when so executed shall bind this
Joint Venture and each and every contractor named herein, severally and jointly. Simultaneously
with the execution of the Contract, the contractors entering into this Joint Venture shall designate
and appoint a Project Supervisor to act as their true and lawful agent with full power and authority
to do and perform any and all acts or things necessary to carry out the work set forth in said
Contract.

6. We bind the contractors for whom we respectively execute this Joint Venture
Statement in firm agreement with the Richmond Metropolitan Transportation Authority that each
of the representations herein set forth is true.

Subscribed and sworn to before me, (a)
this day of Name of Contractor
b) 20_
By (L.S)
Notary Public Print Name:
My commission expires Title:

Va. Contractor Reg. No.

50 0 6 ¢
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Subscribed and sworn to before me,
this day of

, 20

Notary Public

My commission expires

Subscribed and sworn to before me,
this day of

)20____

Notary Public

My commission expires

0%

(b)
Name of Contractor
By (L.S)
Print Name:
Title:

Va. Contractor Reg. No.

050 0 6 ¢
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(©)
Name of Contractor
By (L.S)
Print Name:
Title:

Va. Contractor Reg. No.



RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC - 2019

PROTECTIVE COATING OF STRUCTURES
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BRIDGE CLEANING AND COATING EXPERIENCE - BIDDER

In addition to the bidding requirements stated elsewhere in these contract documents,
prospective bidders must have successfully completed bridge cleaning and coating projects,
utilizing SSPC SP-10 “Abrasive Blast” cleaning methods of Type B classified bridges, where the
cumulative cleaning and coating surface area is a minimum of 150,000 Square Feet. This form is
provided to bidders for them to demonstrate that experience, and must be submitted by the
bidders, bound in this proposal.

DR e 2 e e e e e i R R R R D D R B B

BRIDGE CLEANING AND COATING EXPERIENCE - PROJECT #1

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:

DR e R e e e e e R e e R R e e e D R B B

BCC-1



BRIDGE CLEANING AND COATING EXPERIENCE - PROJECT #2

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:

DR e R e e e e e i e i e e e e R i e R R R e D R e B B

BRIDGE CLEANING AND COATING EXPERIENCE - PROJECT #3

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:

DR e R e e e e e i e i e e e e R i e R R R e D R e B B

BRIDGE CLEANING AND COATING EXPERIENCE - PROJECT #4

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:

DR e e e e e e e e R i e R R e e D R e B B
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC - 2019

PROTECTIVE COATINGS OF STRUCTURES
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BRIDGE CLEANING AND COATING EXPERIENCE - BIDDER SUPERINTENDENT

In addition to the bidding requirements stated elsewhere in the contract documents,
prospective bidders must have on-staff, currently employed Construction Superintendents who
have supervised and completed bridge cleaning and coating projects, utilizing SSPC SP-10
“Abrasive Blast” cleaning methods of Type B classified bridges, where the cumulative cleaning and
coating surface area is a minimum of 75,000 square feet. This form is provided to bidders for them
to demonstrate employee/supervisor experience, and must be completed and submitted by all
bidders bound in this proposal.
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BRIDGE CLEANING AND COATING SUPERINTENDENT EXPERIENCE- PROJECT #1

Superintendent’s Name

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:
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BRIDGE CLEANING AND COATING SUPERINTENDENT EXPERIENCE- PROJECT #2

Superintendent’s Name

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:
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BRIDGE CLEANING AND COATING SUPERINTENDENT EXPERIENCE- PROJECT #3

Superintendent’s Name

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:
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BRIDGE CLEANING AND COATING SUPERINTENDENT EXPERIENCE- PROJECT #4

Superintendent’s Name

Job Location(s)/Description(s):

Total Square Feet of Surface Area:

Owner/Contact Information:

Phone Number:

Approximate Date(s) of Project:
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PROTECTIVE COATING OF STRUCTURES
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that
, as Principal/Contractor, and

, as Surety, legally authorized to do

business in the Commonwealth of Virginia, are held and firmly bounded unto the Richmond
Metropolitan Transportation Authority, as Authority, in the amount of FIVE (5) PERCENT OF
THE DOLLAR VALUE OF THE TOTAL AMOUNT WRITTEN IN THE BID, on which the
Contract is awarded lawful money of the United States of America, for the payment of which, well
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally and firmly by these presents:

WHEREAS, the Contractor is herewith submitting its Bid for Contract No. PC-2019
entitled Protective Coating of Structures, in connection with the Richmond Expressway System;
and

NOW, THEREFORE, the condition of this obligation is such, that if the Contractor shall be
awarded the Contract upon said Bid and shall, within fifteen (15) calendar days after the date of
written notice of such award, enter into and deliver a Contract and the prescribed Contract Bond
for the faithful performance of the Contract, together with the required proof of proper insurance
coverage and other necessary documents, then this obligation shall be null and void; otherwise, to
remain in full force and effect, and the Contractor and Surety will pay unto the Authority the
difference in money between the amount of the Total Amount written in the Bid of said
Contractor and the amount for which the Authority may legally contract with another party to
perform the said work, if the latter amount be in excess of the former; but in no event shall the
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Surety's liability exceed the penal sum hereof.

SIGNED AND SEALED this

Witness or Attest:

Witness or Attest:

day of

PB-2

.20
PRINCIPAL/CONTRACTOR
Business Name
Address

Title:

(Affix Corporate Seal Here)

SURETY:

Business Name

Address

Title:

(Attach evidence of Power of Attorney)

(Affix Corporate Seal Here)
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CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , 20 , between the
Richmond Metropolitan Transportation Authority, 901 East Byrd Street, Suite 1120, Richmond,
Virginia, 23219, hereinafter called the Authority and ;
or his, it’s or their successors, executors, administrators and assigns, hereinafter called the
Contractor.

WITNESSETH, that the Contractor agrees with the Authority for the consideration herein
mentioned, and at his, its or their own proper cost and expense, to do all the work and furnish all
the materials, equipment, teams and labor necessary to prosecute and complete and to extinguish
all liens therefore, Contract No. PC - 2019, entitled Protective Coating of Structures, in the
manner and to the full extent as set forth in the Special Provisions, Plans, Supplemental
Specifications, 2016 Road and Bridge Specifications of the Virginia Department of Transportation
(revised January 2018), Bid (for the basis of award stated herein below) and other documents
related to said Contract which are on file at the office of the Richmond Metropolitan
Transportation Authority and which are hereby adopted and made part of this Agreement as
completely as if incorporated herein, and to the satisfaction of the Richmond Metropolitan
Transportation Authority or its duly authorized representative who shall have at all times full
opportunity to inspect the materials to be furnished and the work to be done under this
Agreement. In the event of a conflict among the Contract Documents, the Contract Documents
shall control one over another in the following descending order of precedence: Special Provisions,
Plans, Supplemental Specifications, 2016 Road and Bridge Specifications of the Virginia
Department of Transportation (revised January 2018. Bid and other documents related to said
Contract.

This Contract is awarded on the basis of the Total Bid Price (based on Bid quantities)
of dollars
and Cents ($ ).

In consideration of the foregoing premise, the Authority agrees to pay the Contractor for all
items of work performed and materials furnished at the unit and lump sum prices bid therefore in
the Bid submitted for this Contract, subject to any percentage reductions in the total Contract
amount that may be named in the Bid corresponding to the basis of award stated in the above
paragraph, and subject to the conditions set forth in the Specifications.
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The Contractor agrees as follows:

Indemnification: The Contractor shall indemnify and hold harmless Richmond Metropolitan
Transportation Authority, and all officers, directors and employees of the named entity,
(individually and collectively), from any and all liability, loss, damage, expense, cause of action,
suits, claims or judgments arising from injury to person or property resulting from activity
arising out of this contract; and shall, at its own cost and expense, defend any and all suits which
may be brought against such parties, either alone or in conjunction with others upon any such
liability or claim or claims and shall satisfy, pay and discharge any and all judgments and fines
that may be recovered against such parties in any such action or actions, provided, such
indemnity shall not extend to the negligence of such parties and, provided, further, that such
parties shall give the Richmond Metropolitan Transportation Authority written notice of any
such claim or demand.

Cancellation of Contract: The Authority reserves the right to cancel and terminate any
resulting contract, in part or in whole, without penalty, upon sixty (60) days written notice. Any
contract cancellation notice shall not relieve the contractor of the obligation to deliver and/or
complete all work tasks in progress prior to the effective date of cancellation.

Term of Contract: Sealed proposals for the above project are due Thursday July 25, 2019, 10:00
a.m. at which time and place the bids will be publicly opened and read. The work under this
contract shall be completed no later than September 30, 2020.

Scope of Work: A complete list of all bid items and estimated quantities is included beginning
on sheet P-2 in BID FOR GENERAL CONSTRUCTION CONTRACT.

Anti-Discrimination: By submitting their (bids/proposals), (bidders/offerors) certify to the
Commonwealth that they will conform to the provisions of the Federal Civil Rights Act of
1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as
amended, where applicable, the Virginians With Disabilities Act, the Americans With
Disabilities Act and 8 2.2-4311 of the Virginia Public Procurement Act. If the award is made to
a faith-based organization, the organization shall not discriminate against any recipient of
goods, services, or disbursements made pursuant to the contract on the basis of the recipient's
religion, religious belief, refusal to participate in a religious practice, or on the basis of race, age,
color, gender or national origin and shall be subject to the same rules as other organizations that
contract with public bodies to account for the use of the funds provided; however, if the faith-
based organization segregates public funds into separate accounts, only the accounts and
programs funded with public funds shall be subject to audit by the public body. (Code of
Virginia, §§ 2.2-4343.1 E).
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During the performance of this Contract, the Contractor agrees as follows:

a. I/WE will not discriminate against any employee or applicant for employment because of
race, religion, color, sex or national origin, except where religion, sex or national origin is a
bona fide occupational qualification reasonably necessary to the normal operation of the
Contractor.

b. I/WE agree to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the provisions of this nondiscrimination clause.

c. I/WE in any solicitations or advertising for employees placed by or on behalf of itself, will
state that it is an equal opportunity employer.

d. Notices and advertisements and solicitations placed in accordance with federal law, rule or
regulation, shall be deemed sufficient for the purposes of meeting the requirements of this
section.

e. The Contractor does not, and shall not during the performance of the contract for goods
and services in the Commonwealth, knowingly employ an unauthorized alien as defined in
the Federal Immigration Reform and Control Act of 1986.

To the extent that the Contractor enters into any subcontract or purchase order over Ten
Thousand Dollars ($10,000.00), the provisions of (a), (b) (c) (d) and (e) above shall be binding
on each subcontractor or vendor.
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IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement the day and year

written above.

RICHMOND METROPOLITAN
TRANSPORTATION AUTHORITY

By:
Joi Taylor Dean, CEO
Sworn to and Subscribed
before me this
day of , 20 . (Authority's Seal)
Notary Public

My commission expires:

Sworn to and subscribed
before me this

day of

CONTRACTOR:

Business Name

Address

by: (L.S.)
Title

(Affix Corporate Seal Here)

,20

Notary Public

My commission expires:
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EVIDENCE OF CORPORATE AUTHORITY

I , hereby certify that I
am Secretary of ,a
Corporation existing under the laws of the State of , and that the

following resolution was adopted at a meeting of the Board of Directors of the said Corporation

duly called and held on the day of , 20 , and that

the same remains in full force and effect:

(Here insert resolution)

IN WITNESS WHEREOF, I have hereto appended my signature and the seal of the said
Corporation on this the day of , 20

Secretary

SEAL

C-5



RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC-2019

PROTECTIVE COATING OF STRUCTURES

05 0 6 ¢

CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that
, as Principal/Contractor, and ,
as Surety, legally authorized to do business in the Commonwealth of Virginia, are held and firmly
bounded unto the Richmond Metropolitan Transportation Authority (Authority), in the amount
of Dollars
and Cents ($ ), lawful money of the United
States of America, for the payment of which, well and truly to be made, we bind ourselves, our
heirs, executors, administrators, successors and assigns, jointly and severally and firmly by these

presents:

WHEREAS, the Contractor has entered into a Contract with the Authority for the faithful
prosecution and completion of a project designated as Contract No. PC - 2019, entitled Protective
Coating of Structures, in connection with the Richmond Expressway System; and

WHEREAS, it was one of the conditions of the Contract award by the Authority pursuant
to which said Contract was entered into, that these presents shall be executed;

NOW, THEREFORE, the condition of this obligation is such, that if the Contractor shall
faithfully prosecute and complete the entire work prescribed for this project in full compliance with
the terms and conditions of said Contract, including the Plans, Standard Specifications,
Supplemental Specifications, Bid and all other documents pertaining to this Contract, and such
alterations as may be made in said Plans and Specifications as therein provided for, shall indemnify
and save harmless the Authority against or from all costs, expenses; damages injury or loss to which
the Authority may be subjected by reason of any wrongdoing, misconduct, want of care or skill,
negligence or default, including patent infringement, on the part of the Contractor, his agents or
employees, in the execution or performance of said Contract, including errors in drawings
furnished by the Contractor, and shall promptly pay all just claims for damages, for injury to
property, and for labor, materials, equipment rentals, services and other charges incurred by the
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Contractor in or about the work contracted for, and extinguish all liens therefore, then this
obligation shall be null and void; otherwise, to remain in full force and effect.

SIGNED AND SEALED THIS day of , 20

PRINCIPAL/CONTRACTOR:

Business Name

Address

Witness or Attest:

By: (L.S)
Title

(Affix Corporate Seal Here)
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SURETY:

Business Name

Address
Witness or Attest:
By: (L.S)
Title:
(Attach evidence of Power of Attorney)
Countersigned by

Resident Virginia Agent:

(Affix Corporate Seal Here)
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM
CONTRACT NO. PC-2019

PROTECTIVE COATING OF STRUCTURES

PR R e R

FINAL RELEASE OF LIABILITY

I/We, , hereby certify that all bills, charges and salaries for
labor, services, materials and rental of equipment, arising out of the prosecution of the work under
Contract/Project No. PC-2019 have been paid, or satisfactory arrangements for payment have been
made. I/We further certify that all other just demands and liens relating to this project have been
fully satisfied or provided for. I/We hereby release the Richmond Metropolitan Transportation
Authority, its Engineers and representatives from all claims demands and liability of whatsoever

nature arising from anything done or furnished under this contract except to the extent only as to
the following matters for which unresolved claims have been submitted by the Contractor in
accordance with Section 105.19 of the Supplemental Specifications of the Contract:

SIGNED AND SEALED THIS day of , 20

Business Name

Address

By: (L.S.)

Title:

(Affix Corporate Seal Here)
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STATE OF VIRGINIA AT LARGE: }
}
}

CITY/COUNTY OF to-wit:
The foregoing instrument was acknowledged before me this day of )
20__, by ; of
[name] [title]
[business name]
a corporation/partnership, on behalf of said corporation/partnership,
[state]
Notary Public

My Commission expires:
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM
CONTRACT NO. PC-2019

PROTECTIVE COATING OF STRUCTURES
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SWaM Participation

The Authority strongly encourages the submission of bids by qualified contractors whose
principal businesses are located in the Richmond Metropolitan Area and further encourage such

contractors to utilize the services of local subcontractors and vendors.

In addition the Authority strongly encourages the submission of bids by qualified contractors
certified as Small, Women, and Minority Owned (SWaM) businesses and/or Disadvantaged
Business Enterprises (DBE).

Furthermore, the Authority encourages the use of certified Small, Women, and Minority Owned
(SWaM) businesses and Disadvantaged Business Enterprises (DBE) as subcontractors or vendors

to the fullest extent reasonably possible.

Certification:

The Virginia Department of Small Business and Supplier Diversity is responsible for the
certification of eligible small, women, and minority-owned businesses to participate in the
SWaM Procurement Initiative. They also certify Disadvantaged Business Enterprises (DBEs) for
participation under the Virginia Unified Certification Program (as part of the federal DBE
Program). Service Disabled Veterans are also able to obtain SWaM certification upon receipt of
their certification by the Department of Veterans Services and by meeting the eligibility
requirements of the SWaM Program.

https://www.sbsd.virginia.gov/directory/
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SWaM Category Type:
(As certified by the Virginia Department of Small Business and Supplier Diversity)

Minority Owned (M)

Small Business (S)

Women Owned (W)

Minority Owned with Small Business Certification (MS)
Women Owned with Small Business Certification (WS)

Other SWaM, DBE, WBE and MBE Programs:

Any contractors, subcontractors or vendors whose principal businesses are located outside the
Commonwealth of Virginia must submit information on any business that is qualified as a Small,
Women-Owned, Minority Owned and/or Disadvantaged Business Enterprises (DBE) by their

home state or any federal program.

SwaM Summary:

As a part of the project closeout process and a prerequisite to final payment, the prime contractor
shall submit fully executed pages DBE-3 and DBE-4, along with any additional sheets as needed,
to document the actual amounts paid to each SWaM and/or DBE businesses that provided

service or products during this execution of the contract.
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Firm Name:

Firm Address:

Owner/Contact Name:

Owner/Contact Phone Number:

SWaM Category Type: SWaM Certification Number:

Amount Paid: §
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Firm Name:

Firm Address:

Owner/Contact Name:

Owner/Contact Phone Number:

SWaM Category Type: SWaM Certification Number:

Amount Paid: §

5 254 5 2 5 2 2 5 5 55 5 5 5 5 b 5 55 5 265 5 5 2 5 55 5 50 5 554 5 2 5 2 5 5 5 55 5 5 5 5 5 5 25 5 5 2 5 5 2 5 55 5 50 5 556 5 2 5 5 2 5 5 55 5 2 5 5 5 5 5 55 55 2 5 5 50 64 %

Firm Name:

Firm Address:

Owner/Contact Name:

Owner/Contact Phone Number:

SWaM Category Type: SWaM Certification Number:

Amount Paid: $§

Contractor shall attach additional sheets if needed.

DBE-3



SIGNED AND SEALED THIS day of , 20

Business Name

Address
Title:
STATE OF VIRGINIA AT LARGE: 1
}
CITY/COUNTY OF } to-wit:
The foregoing instrument was acknowledged before me this day of )
20, by , of
[name] [title]
[business name]
a corporation/partnership, on behalf of said Corporation/partnership,
[state]
Notary Public

My Commission expires:
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC - 2019

PROTECTIVE COATING OF STRUCTURES
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RECEIPT OF ADDENDA

I/We hereby acknowledge receipt of the following addenda and have made the necessary revisions to
the Contractor’s Proposal, plans, and specifications, etc., and agree that these addenda are included
in the Contractor’s Proposal.

Addenda # Signature Date

I understand that failure to confirm receipt of addenda may cause the bid to be irregular.
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

PRt e e R

SUPPLEMENTAL SPECIFICATIONS

PREFACE:

The 2016 Road and Bridge Specifications of the Virginia Department of Transportation,
available from the Virginia Department of Transportation, as amended and augmented by the
Supplemental Specifications following, shall govern the construction of this Project and the
performance of the Contract. These specifications are hereby made a part of the Contract as fully
and with the same effect as if set forth at length herein.

Attention is directed to the fact that any other documents printed by the Virginia
Department of Transportation modifying or supplementing said 2016 Road and Bridge
Specifications (revised January 2018), such as Standard Supplemental Specifications, Special
Provisions (by the Department), Notice to Bidders, etc., do not form a part of this Contract nor
govern its performance, unless specifically so stated in the Supplemental Specifications herein
contained. The 2016 edition of the VDOT "Road and Bridge Standards", revised September 2018
are hereby made a part of this contract. The Virginia Erosion and Sediment Control Handbook,
Third Edition 1992 Standards and Specifications are hereby made a part of this Contract.

References to “Proposal” have been changed to “Bid” in the Authority’s documents for this
contract, including many standard VDOT terms such as “Examination of Site of Work and Bid
[Proposal]”. This shall be accounted for when working contract documents prepared by the
Authority with those standards prepared by VDOT.

References made to specific section numbers in these Supplemental Specifications, or in
any of the various documents which constitute the complete Contract Documents, shall, unless
otherwise denoted, be construed as referenced to the corresponding section of the 2016 Road and
Bridge Specifications issued by the Virginia Department of Transportation.
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RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY
SUPPLEMENTAL SPECIFICATIONS
TO

VIRGINIA DEPARTMENT OF TRANSPORTATION
2016 ROAD AND BRIDGE SPECIFICATIONS

The following provisions represent modifications to the corresponding sections of the
Virginia Department of Transportation Specifications, described above, and relate exclusively to
the Richmond Metropolitan Transportation Authority Contracts. In case of conflicting
requirements between the Virginia Department of Transportation Specifications and these
modifications, the modifications shall govern. Any applicable provision in the Virginia
Department of Transportation Specifications not amended by and not in conflict with any
Supplemental Specifications or Special Provision shall be in full effect.

All modifications contained herein are additions to the provisions of the designated
sections of the Virginia Department of Transportation Specifications unless the text specifically
identifies a requirement to be an amendment to, deletion of or substitution for a provision in the
Virginia Department of Transportation Specifications.

SECTION 101 - DEFINITION OF ABBREVIATIONS, ACRONYMS AND TERMS

101.02 Terms

The following new definitions are added to this section:

ADDENDUM - - A written, fax or e-mail revision or addition to any of the Contract Documents,
transmitted in advance of the opening of Bids to all parties who have been recorded by the
Authority as having secured full sets of Contract Documents directly from the Authority or their
designee.

AUTHORITY - - The Richmond Metropolitan Transportation Authority, a political subdivision
and public body corporate and politic of the Commonwealth of Virginia, organized and existing
under Virginia Code §$ 33.2-2900 et seq. The Authority's principal office is presently located at
901 East Byrd Street, Suite 1120, Richmond, Virginia, 23219.
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AFFILIATE - - Any business entity which is closely associated to another business entity so that
one has the power to control the other either directly or indirectly; or, where one business entity
systematically shares resources, officers and/or other management with another business entity
to the extent that a business relationship legally exists or is publicly perceived to exist; or, when a
third party has the power to control both; or, where one business entity has been so closely allied
with another through an established course of dealings, including but not limited to the lending
of financial wherewithal or engaging in joint ventures, so as to cause a public perception that the
two firms are one entity.

AVERAGE ANTICIPATED OPERATING SPEED - - The posted speed of the work zone plus 5
miles per hour as defined in Appendix A of the Virginia Work Area Protection Manual.

MOT - - Maintenance of Traffic

BID BOND - - One of the two permissible means of security offered as the Bid Guaranty, in the
form of a surety bond executed by the Bidder and the Contractor’s Surety, guaranteeing that if the
Authority should award the Contract to the Contractor, the Bidder will execute and deliver the
Contract Agreement and Contract Bond, together with other required documents, all within the
prescribed time.

STANDARD DRAWINGS - - Whenever the Plans and/or Specifications refer to “Standards” or
"Standard Drawings" such reference shall be construed to mean the set of drawings issued by the
Location and Design Division, Virginia Department of Transportation, 2016, and entitled "Road
and Bridge Standards", Volumes I and II. Only those standards or standard drawings specifically
referred to by number on the Plans or in the various Contract Documents are applicable to work
on this Contract.

FULL COMPLETION OF ALL WORK (OR TO FULLY COMPLETE ALL WORK) - - The
completion of all work specified under this Contract as evidenced by the formal acceptance thereof

by the Authority.

WORK AREA PROTECTION MANUAL - - The 2011 Virginia Work Area Protection Manual
including Revision 1 (4/2015), and all subsequent revisions.

Whenever in the various Contract Documents the term, "Commission” or "State" appears it shall be
replaced by the term, "Richmond Metropolitan Transportation Authority." Similarly, the term,
"Commissioner” shall be replaced by the term, "General Manager of the Richmond Metropolitan
Transportation Authority,” and the term, "Deputy Commissioner” replaced by the term, "Director
of Operations of the Richmond Metropolitan Transportation Authority."
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Whenever in the Virginia Department of Transportation Specifications and Standard Drawings the
term, "Department” or "Virginia Department of Transportation" appears, it shall be replaced by the
term, "Richmond Metropolitan Transportation Authority," except in references to said Virginia
Department of Transportation as being the author of certain Specifications and Standard
Drawings, and in reference to said Department as the agency prequalifying prospective Bidders.

Whenever in the Virginia Department of Transportation Specifications and Standard Drawings the
term, "District Engineer" appears, it shall be replaced by the term, "Engineer."

The definitions for the following terms as they appear in this section are deleted and the
following definitions substituted therefore:

CONTRACT TIME - - Each calendar date indicated in the Specifications or Special Provisions as
the time allowed for the completion of any designated portion or for all of the work under the
Contract, including any extensions thereto that may subsequently be authorized.

ENGINEER - - The authorized representative(s) of the firm of the General Consultant, HNTB
Corporation, who have been duly appointed by the Authority to prepare Plans and Specifications
for the Contract and to monitor the construction work performed in connection therewith.

The headquarters office of HNTB Corporation for this project is located at 2900 S. Quincy St, Suite
600, Arlington, Virginia 22206, telephone (703) 824-5100.

SPECIFICATIONS (SPEC) - - The general term comprising all the directions, provisions and
requirements contained in the Virginia Department of Transportation, 2016 Road and Bridge
Specifications (revised January 2018), the Authority's Supplemental Specifications and Special
Provisions, and in any Addenda and Change Orders or Supplemental Agreements that may be
issued, all of which are necessary for the proper performance of the Contract.

SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS

102.01 Prequalification of Bidders
This Section is amended to add the following:

Only contractors who have been prequalified by the Virginia Department of
Transportation for bidding on State projects will be permitted to submit Bids for Contracts for
Construction of this Project. The foregoing notwithstanding, the Authority reserves the right to
reject the bid of any bidder because of reason of unsatisfactory performance or progress on other or
prior Authority contracts, as determined by the Authority in its sole discretion.

SS-4



Contractor shall also see Prequalification requirements in the “Invitation to Bid” (Sheet IB-
2 of the Contract Documents). If a Subcontractor is listed in one of the experience forms, that
Subcontractor or a different Subcontractor which meets the experience requirements must
complete at least 90% of the work in that category.

In order to bid on this project, prospective Bidders must meet the Prequalification
requirements at the time specified in the “Invitation to Bid” (Sheet IB-1 of the Contract
Documents). The Authority cannot be held liable in the event a party is unable to submit a valid
bid due to a delay in the prequalification procedure. Securing prequalification and the timing
thereof, shall at all times be the sole responsibility of the Contractor.

If a group of contractors should desire to submit a single bid for a contract or group of
contracts, acting under the terms of a joint venture, each such contractor must be prequalified in
the proper classification of work and must be registered with the Virginia Department of
Transportation. The sum of the maximum pre-qualified classification capacity of the contractors
comprising the joint venture must be greater than the estimated dollar value of the contract or
group of contracts comprising the bid.

102.02 Contents of Proposal

This section is amended as follows:
The following documents are bound with and are also a part of the Bid Form:

Non-Collusion Affidavit

Statement of Contracts Underway

Joint Venture Statement

Bridge Cleaning and Coating Bidder Experience

Bridge Cleaning and Coating Superintendent Experience
Bid Bond

Receipt of Addenda

Proof of SSPC QP-1 & QP-2 Certification

Railroad Agreement (Schedule I)

102.04 Examination of Site of Work and Proposal
The Section is amended to add the following:

In addition to the mandatory site visit, the Bidders are allowed to visit the Project site to
form their own conclusions regarding access requirements, effort required to perform the tasks and
other information needed to prepare their bid. Prior to visiting the site, a Bidder shall notify the
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Authority and Glen Parker (Construction Manager) at 804-938-3963 to coordinate the time and
date of the Bidder’s visit.

Any Addenda that may be issued will be posted on the RMTA website:
http://www.rmtaonline.org/news-events/#news-rfps-public. All bidders are required to download
any and all addenda from the website. The Authority shall not be responsible for individually
delivering addenda to all proposers.

102.05 Preparation of Bid
Sub-Section (a) is amended to add the following:

No electronic bids shall be accepted. All bids shall be submitted on forms furnished by the
Authority.

As part of the execution of the Bid, each Bidder shall execute the Statement of Contracts
Underway, and the Non-Collusion Affidavit and, in the case of Joint Venture Bidders, the Joint
Venture Statement.

The Statement of Contracts Underway shall list the stipulated status information of all
other work in which the Bidder is presently engaged, whether as a prime contractor or a
subcontractor. Such listings shall include not only contracts which are under construction, but also
those awarded to the Contractor but not begun and those on which the contractor is the lowest
bidder awaiting formal award. In the case of Joint Venture Bidders, each party involved shall
complete, execute and submit a separate Statement of Contracts Underway, as well as the Bidder’s
portion of the Joint Venture Statement. Additional Statements of Contracts Underway forms are
available at the office of the General Manager of the Authority.

The Non-Collusion Affidavit must be executed by the person signing the Bid. In the case of
Joint Venture Bidders, only the person signing the Bid on behalf of the Contractors involved need
execute the Non-Collusion Affidavit.

The Richmond Metropolitan Transportation Authority may elect to receive bids on more
than one construction contract on the same date. When this event occurs, the Authority will award
the various contracts after all of the bids for the various contracts are received and analyzed.

Sub-Section (f) is amended as follows:

In the event of a joint venture of a group of Contractors submitting a single Bid, the Bid
shall be signed by an individual owner, partner or officer of any one of the Contractors bound in
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the joint venture, and the official business address of the joint venture shall be given. In addition, a
Joint Venture Statement must be executed by all Contractors involved.

102.06 Irregular Bids

This section is amended as follows:

The following section is deleted:
Section (m)

The following is added:

(p).  If the bidder fails to submit the executed Statement of Contracts Underway; in the
case of Joint Venture Bidders, failure to submit an executed Statement of Contracts
Underway for each Contractor in the joint venture and the Joint Venture Statement.

(q).  If the signed bid form is received from a party whose name is not recorded by the
Authority as attending both the mandatory pre-bid meeting and site visit.

(r).  If the bidder is not pre-qualified by the Virginia Department of Transportation at
the time of the mandatory pre-bid meeting.

(s). If the bidder fails to attach proof of their SSPC QP-1 and QP-2 certification. The
certification and resume of a Contractor employed Certified Industrial Hygienist (CIH)
may be attached in lieu of the QP-2 certification.

(t).  If the bidder fails to properly acknowledge receipt of addenda/addendum in the
Receipt of Addenda form.

(u).  If the bidder fails to submit CSX Schedule I

102.07 Proposal Guaranty (Bid Bond)
Add the following:

If a certified check is submitted as the Bid Guaranty, the check is to be made payable to the
Richmond Metropolitan Transportation Authority, and the project name and Contract number
shall also appear on the face of the check, as well as the business name of the bidder.
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A bid bond will be accepted only if executed on a form which contains the exact wording as
the Bid Bond included in these contract documents form. Any bid accompanied by a bond having
wording which differs in any respect from the Bid Bond form may be rejected.

102.09 Submission of Bid
This section of the Specifications is completely replaced by the following:

Bids will be accepted at the Authority's office at 901 East Byrd Street, Suite 1120, Richmond,
Virginia until scheduled bid opening time and shall be submitted in a sealed envelope. Bids shall
be filed prior to the time specified in the Invitation to Bid. Bids received after that time will be
returned to the bidder unopened. The date for opening of bids may be deferred by the Authority,
in which case the bidders will be notified.

102.12 Public Opening of Bids
This section of the Specifications is completely replaced by the following:

Bids will be opened and read publicly at the time and place specified in the Invitation to
Bid. Interested parties are invited to be present.

SECTION 103 - AWARD AND EXECUTION OF CONTRACTS

103.01 Consideration of Bids
Add the following:

In reviewing bids received, the Authority will give full consideration to a Bidder's capacity
for undertaking and handling the work included in the bid. The difference in amounts between the
maximum capacity stated in the prequalification certification for this classification of work, and the
total estimated value of work remaining to be completed by the Bidder’s organization as given in
the Bidder’s Statement of Contract Underway, shall constitute the Bidder's net capacity for
handling additional work. Such net capacity will be considered by the Authority in determining
the successful Bidders for Contracts on this Project.
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103.02 Award of Contract
This section of the Specifications is completely replaced by the following:

The Authority will award a contract within sixty (60) calendar days of the bid opening for
said Contract. If a Contract is not awarded within this time period, the Bidder shall have the right
to withdraw the Bidder’s Bid for the Contract without penalty or prejudice, unless the award date is
extended by mutual consent.

The Authority agrees that Award of Contract, if made, will be determined without
discrimination on the ground of race, creed, color, sex or national origin.

Basis for Contract Award: The Contract, if awarded, will be awarded to the lowest
responsive and responsible bidder, if any, provided his bid is reasonable and it is in the best
interest of the Authority to accept it and subject to the Authority's right to reject any and all bids
and to waive informality in the bids and in the bidding. Determination of the lowest responsible
bidder, if any, will be based on the Total Bid Amount entered on the Bid Tab Form including any
properly submitted bid modifications taken in sequence as the Authority in its discretion chooses
to Award. Where the sum of the values entered in the multiple parts do not agree with the
Total Bid Amount, the Total Bid Amount entered on the Bid Tab Form, including any
properly submitted bid modifications, shall take precedence.

In the event that the Total Bid Amount from the lowest responsible bidder exceeds
available funds, the Authority may negotiate the Total Bid Amount with the apparent low
bidder to obtain a contract price within available funds, pursuant to §2.24318 of the Code of
Virginia, as amended, and Section 12(c) herein.

Informalities: The Authority reserves the right to waive any informality in the bids
when such waiver is in the interest of the Authority.

Negotiation with Lowest Responsible Bidder: If award of a contract to the lowest
responsive and responsible bidder is precluded because of limitations on available funds, under
the provisions of §2.2-4318 of the Code of Virginia (the Public Procurement Act), the Authority
reserves the right to negotiate the Total Bid Amount with the lowest responsive, responsible
bidder to obtain a contract price within the available funds. This may involve changes in either
the features or scope of the work included in the Contract Documents. Such negotiations with
the apparent low bidder may include reducing the quantity, quality, unit prices, or other cost
saving mechanisms involving items in the Total Bid Amount. The Authority shall notify the
lowest responsive and responsible bidder that such a situation exists and the Authority and
bidder shall then conduct their negotiations in person, by mail, by telephone or by any means
they find convenient. If an acceptable contract can be negotiated, the changes to the Invitation
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for Bid documents agreed upon in the negotiations shall be summarized in a "Post Bid
Modification" and included in the contract. If an acceptable contract cannot be negotiated, the
Authority reserves the right to terminate negotiations and begin negotiations with the second

lowest responsive and responsible bidder or terminate negotiations with all bidders and reject all
bids.

Notice of Award: The Notice of Award, the Notice of Intent to Award, or the Notice of
Decision to Award will be posted at the Authority’s Construction Engineering Inspection Office.

103.06 Contract Documents

Subsection (d) of this section of the Specifications is amended to include:

« All insurance certificates as required in Sec. 103.06 (d), as prescribed in Sec. 107 and as
may be required in other sections.

Subsection (e) of this subsection of the Specifications is amended to include the following:

The Contractor shall submit a progress schedule using the Critical Path Method (CPM)
format. Asa minimum, the schedule shall include:

« The duration of activities.

« The interrelationship of critical activities.

« Maintenance of traffic changes.

« Any temporary work necessary to complete project.
« An easily distinguishable critical path.

« Final completion by the date specified.

SECTION 104 - SCOPE OF WORK

104.02 Changes in Quantities or Alterations in the Work

Subsection (b) of this section of the Specifications is amended to include:
1. Major Items: There are no major items under this contract.
2. Minor Items: All items under this Contract are considered minor items. No

adjustment of contract unit prices will be made for overruns or underruns of the original
contract quantities, regardless of the extent of such overruns or underruns.
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SECTION 105 - CONTROL OF WORK

105.01 Notice to Proceed
Add the following:

Notice to Proceed will be issued within seven (7) calendar days after the execution of the
Contract by the Authority.

Contractor shall submit CPM schedule as detailed in Section 103.06 within fourteen (14)
days of issuance of Notice to Proceed by the Authority.

105.06 Subcontracting
Add the following:

Except as noted below, the consent to sublet any part of the work, or obtain supplies, shall
not be construed to be an approval of the said subcontract, supply contract or any of its terms, but
shall operate only as an approval of the making of a subcontract or supply contract between the
Contractor and Subcontractor or Supplier. The Subcontractor agrees, as a condition of entering
into a subcontract on the project, that the Contractor shall make no claim whatsoever against the
Authority, the Engineer, or any of their officers, servants, agents or employees for any work
performed or thing done by reason of said subcontract, or for any other cause whatsoever that may
arise by reason of the relationship created between the Contractor and Subcontractor unless the
proposed Subcontractor furnishes a statement to the effect that said Subcontractor is acquainted
with all provisions of the Contract and agrees thereto.

In the case of extra work to be performed on a force-account basis, if any portion of such
work is proposed to be sublet on the basis of negotiated unit and/or lump-sum prices instead of on
a force-account basis, then such negotiated unit and/or lump-sum prices shall first meet with the
approval of the Engineer before consent will be given to sublet the work.

Sublet work shall not begin until approval thereof has been secured from the Engineer. It is
understood, however, that any consent by the Engineer for the subletting of any of the work under
the Contract in no way relieves the Contractor from the Contractor’s full obligations under the
Contract. The Contractor shall be responsible for all acts of omissions of any Subcontractor or
Supplier.

105.13 State Force Construction Surveying

This Section is deleted in its entirety. All construction surveying shall be the
responsibility of the Contractor.
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105.15 Removing and Disposing of Structures and Obstructions

This section is amended as follows:
All materials removed by the Contractor as specified therein, shall become the property of

the Contractor, except as may be otherwise specifically required, and shall be legally disposed of by
the Contractor off of RMTA property.

105.19 Submission and Disposition of Claims

This section of the Specifications is completely replaced by the following:

(a) Alleged Damages and Exceptions. Early or prior knowledge by the Authority of an
existing or impending claim for damages might alter the plans, scheduling and other actions of the
Authority or result in mitigation or elimination of the effect of the act objected to by the
Contractor. Therefore, a written statement describing (1) the act of omission or commission by the
Authority or its agents that allegedly caused or will likely cause damage to the Contractor and (2)
the nature of the claimed damage must be submitted to the Engineer at the time of occurrence or

beginning of the work upon which the claim and subsequent action is based. If such damage is
reasonable likely to result from the Contractor’s acting upon an order emanating from the
Engineer, the Contractor shall take written exception, delivered to the Authority, to such order
immediately. Submission of such written statement or exception, as specified, shall be mandatory.
Failure to submit such written statement or exception shall be a conclusive waiver of such damages
or exception by the Contractor. Mere oral notice or statement will not be sufficient, nor will notice
or statement after the event.

(b)  Additional Compensation. At the time of occurrence or prior to beginning the
work the Contractor shall furnish the Engineer, in writing, an itemized list of materials, equipment,
and labor for which additional compensation will be claimed. The contractor shall afford the
Engineer every facility for keeping an actual cost record of the work. The Contractor and the
Engineer shall compare records and bring them into agreement at the end of each day. Failure on

the part of the Contractor to afford the Engineer proper facilities for keeping a record of actual
costs will constitute a conclusive waiver of a claim for such extra compensation except to the extent
that it is substantiated by the Authority's records. The filing of such notice by the Contractor and
the keeping of cost records by the Engineer shall in no way establish the validity of a claim. Failure
to submit such written itemized list shall be a conclusive waiver of such claim for additional
compensation. Mere oral notice or statement will not be sufficient, nor will notice or statement
after the fact.
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(c) Verification. If the Contractor's claim contains data furnished by the Contractor that
cannot be verified by the Authority's records, the data shall be subject to complete audit by the
Authority or its authorized representative if they are to be used as a basis for claim settlement.

(d)  Claims Procedure. Upon completion of the Contract, the Contractor may, within
60 calendar days from expiration of the period for review of the Final Estimate by the Contractor as
provided in Section 109.10, submit to the Authority a written claim (original plus three legible
copies) for such amount as the Contractor deems it is entitled to under the said contract setting
forth the facts upon which said claim is based and including all pertinent data and correspondence
which may substantiate the claim, provided that written notice of intention to file such claim shall
have been given to the Authority at the time of occurrence or beginning of the work upon which
claim and subsequent action is based. Failure of the Contractor to furnish any of the items
required by Section 109.10 as prerequisite to the issuance of final payment shall not extend the time
period in which the Contractor may submit a claim under this or any other section of the Contract.
If the claim is not disposed of by agreement, then within 90 calendar days from receipt of said
claim, the Authority will make an investigation and notify the Contractor by registered or certified
mail, return receipt requested, of its decision; however, the Authority and Contractor may, by
mutual agreement, extend such 90 calendar day period for another 30 calendar days. The decision
of the General Manager of the Authority shall be final, and failure of the Contractor to comply with
the provisions of this section shall constitute a conclusive waiver of any such claim hereunder.

SECTION 106 - CONTROL OF MATERIAL

106.01 Source of Supply and Quality Requirements

This section is amended to add the following:

The Contractor shall not use in preparation of the bid nor on construction of this project
any supplier or material person, hereinafter referred to simply as supplier, debarred by the Virginia
Department of Transportation as of the date of advertisement.

It shall be the responsibility of the Bidder to determine from the Department's listings
which suppliers are debarred as of the date of advertisement of this project. Such listings will be
posted in the office of the Contract Engineer, 1401 E. Broad Street, Richmond, Virginia and in each
District Office.

The Engineer will not approve for use any material furnished by a supplier debarred by the
Department.
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If subsequent to award of this contract, a previously debarred supplier is reinstated to
eligibility, the Engineer may approve the use of that supplier on this project when requested by the
Contractor and after consideration of all relevant factors.

106.02 Material Delivery

This section is amended as follows:

Contractor's invoices for materials delivered to the site shall show actual prices for such
materials.

106.04 Disposal Areas.
The entire third paragraph under section (a) of the Specification is deleted.

SECTION 107 - LEGAL RESPONSIBILITY

107.12 Responsibility for Damage Claims

Delete the first line of paragraph (a) and substitute:

"The Contractor shall indemnify and save harmless the Authority, the Engineer and its..."

Add the following statement to the end of paragraph (b):

".. . the contract provided, however, that the Authority and, where applicable, the Engineer
are intended beneficiaries of this Contract and shall have standing to enforce the provisions of this
Contract including the right to indemnification and the right to ascertain claims for damages.

Add the following after the last paragraph of this section:

In connection with the indemnification assumed by the Contractor by virtue of this section,
but without limitation or release of the Contractor’s responsibility for such indemnification or any
other liability hereunder, the Contractor shall provide the following types and minimum amounts
of insurance coverage for this project:

(a) Contractor's Comprehensive General Bodily Injury and Property Damage Liability

Insurance, including Contractor's Protective Liability Insurance and Contractual
Liability Insurance:
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(1) One (1) person in any one (1) occurrence, amount One Million Dollars
($1,000,000).

(2) Two (2) or more persons in any one (1) occurrence, amount One Million
Dollars ($1,000,000).

(3) Property Damage in any one (1) occurrence, amount One Million Dollars
($1,000,000), with aggregate property damage policy limit of One Million
Dollars ($1,000,000).

The portion of the policy dealing with property damage liability shall contain a
provision of endorsement providing insurance protection against property damage,
including loss of use, caused by explosion and/or collapse, and against damage to
existing underground and overhead pipes, cables, ducts and other such facilities,
whether or not such facilities appear on available plans and whether or not
accurately located on such plans.

The Contractual Liability Insurance policy shall contain an endorsement attesting to the
Contractor's responsibilities for indemnification set forth in this section. Insurance
certificates shall specifically indicate the inclusion of such an endorsement with particular
reference to the Contract number and to "Compliance with Sec. 107.13 of the Specifica-
tions."

(b)  Comprehensive Automobile and Truck Liability Insurance including coverage for
Contractor's automotive equipment (and including non-owned and hired vehicles):

(1) One (1) person in any (1) occurrence, amount One Million Dollars
($1,000,000).

(2) Two (2) or more persons in any one (1) occurrence, amount One Million
Dollars ($1,000,000).

(3) Property damage in any one (1) occurrence, amount One Million Dollars
($1,000,000).

(o) Workmen's Compensation Insurance - Statutory. Employer's Liability Insurance in
the amount of Five-Hundred Thousand Dollars ($500,000).

If any part of the work is sublet, similar insurance shall be obtained by or on behalf of the
Subcontractor to cover the Subcontractor’s operation.
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The insurance specified shall be with an insurance company acceptable to the parties hereto
and licensed to do business in the State of Virginia. All insurance must be obtained before any
work is commenced and kept in effect until its completion.

In compliance with Sec. 103.06, satisfactory evidence, in triplicate, of all required insurance
coverage, including special endorsements, shall be forwarded to the Authority for approval within
fourteen (14) Calendar Days after the date of written notice of Award of Contract. All insurance
coverage must be approved by the Authority before the Contract will be executed by the Authority.

The Authority's approval of insurance furnished by the Contractor, or its failure to
disapprove such insurance shall not relieve the Contractor of full responsibility for liability,
damages and accidents as set forth elsewhere herein.

All policies required above shall include an endorsement requiring thirty (30) calendar days
prior written notice to the Authority before any change or cancellation is made effective.

All policies required shall be maintained until completion and acceptance of all work under
this Contract.

No separate payment will be made for the cost of the insurance herein specified but
the Contractor shall include the cost of such insurance in the prices bid for the various items
scheduled in the Bid.

107.19 Railway - Highway Provisions
This section is amended as follows:

CSX Transportation

When performing work on, over or adjacent to CSX Transportation (CSXT) right-of-way or
operations, the Contractor must abide by the current CSXT Special Provisions, CSXT Construction
Submission Criteria, Construction Requirements, and Insurance Requirements.

All construction related correspondence and submittals will be directed to HNTB, acting as
Engineer on behalf of the Richmond Metropolitan Transportation Authority. The Authority and
the Engineer will have the sole responsibility and authority for submitting the Contractor’s
construction submissions and coordinating all reviews with CSX Transportation.

The Contractor shall submit complete Construction Submission packages for all areas that may
require a construction agreement within fifteen (15) calendar days of Notice to Proceed. The
Authority shall have up to seven (7) calendar days to review all submittals. The Contractor shall
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address any comments and submit revised Construction Submission packages for all areas that
may require a construction agreement within thirty (30) calendar days of Notice to Proceed.

If any submissions are returned not approved by CSX Transportation, the Contractor shall have
seven (7) calendar days after receipt of comments to address any comments and submit revised
Construction Submission package(s).

Failure of the Contractor to meet the time schedules listed above in Section 107.19 shall be
considered a Failure to Complete on Time subject to the Liquidated Damages as described in
Section 108.06. All construction related correspondence shall be considered “submitted” on the
date that it is received by the Authority.

Contractor shall coordinate all work activities in the areas described below with the Richmond
Metropolitan Authority or its authorized representative.

Bridge: Location Repairs: Railroad Owner:
BB Span 19 Coatings CSX

Contractor hereby agrees to fully execute Schedule I — Contractor’s Acceptance and to abide by and
perform all applicable terms of the Construction Agreement between CSXT and the Richmond
Metropolitan Transportation Authority, including, but not limited to Exhibits C and F to the
Agreement, and Sections 3, 9 and 11 of the Agreement. A copy of this agreement, construction
requirements and submission criteria are included in the contract documents.

The cost for flagger or watchperson services near CSXT tracks for work performed under this PC -
2019 Contract will be paid by the Richmond Metropolitan Transportation Authority.

Norfolk Southern Corporation

When performing work on, over or adjacent to Norfolk Southern Corporation. (NS Corp.) right-
of-way or operations, the Contractor must abide by the current NS Corp. Special Provisions,
Construction Submission Criteria, Construction Requirements, and Insurance Requirements.

All construction related correspondence and submittals will be directed to NS Corp. with a copy to
HNTB acting as Engineer on behalf of the Richmond Metropolitan Transportation Authority. The
Contractor will have the sole responsibility and authority for submitting and coordinating all
reviews with NS Corp.

The Contractor shall submit complete Construction Submission packages for all areas that may
require a construction agreement within fifteen (15) calendar days of Notice to Proceed.

SS-17



The Contractor shall address any comments and submit revised Construction Submission
packages for all areas that may require a construction agreement within thirty (30) calendar days of
Notice to Proceed.

If any submissions are returned not approved by NS Corp. the Contractor shall have seven (7)
calendar days after receipt of comments to address any comments and submit revised Construction
Submission package(s).

Failure of the Contractor to meet the time schedules listed above in Section 107.19 shall be
considered a Failure to Complete on Time subject to the Liquidated Damages as described in
Section 108.06. All construction related correspondence shall be considered “submitted” on the
date that it is sent to NS Corp.

Contractor shall coordinate all work activities in the areas described below with the Richmond
Metropolitan Authority or its authorized representative.

Bridge: Location Repairs: Railroad Owner:
BB Span 4 Coatings NS Corp.

The cost right of entry permits, and for flagger or watchperson services near NS Corp. tracks for
work performed under this Protective Coatings — 2019 Contract will be paid by the Contractor.

MEASUREMENT AND PAYMENT

The Pay Item Railway Coordination Service will be paid for at the contract lump sum price for each
bridge. The Contract Lump Sum Price shall include the preparation of all plans, drawings,
schedules, and narratives necessary for describing the contractor’s means and methods required to
perform the work. This pay item includes any and all insurance costs incurred by the contractor to
work in the railroad easement or right-of-way for work.

Pay Item: Pay Unit
RAILWAY COORDINATION SERVICE (Boulevard Bridge) Lump Sum
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SECTION 108 - PROSECUTION AND PROGRESS OF WORK

108.04 Determination and Extension of Completion Date
In the second paragraph of this section, substitute the number "75" for the number "60"
wherever it appears.

108.06 Failure To Complete on Time

Sub-section (B) is completely replaced by the following:

CONTRACTOR WAIVES ANY DEFENSE AS TO THE VALIDITY OF ANY
LIQUIDATED DAMAGES STATED IN THIS CONTRACT ON THE GROUNDS THAT SUCH
LIQUIDATED DAMAGES ARE VOID AS PENALTIES OR ARE NOT REASONABLY
RELATED TO ACTUAL DAMAGES.

SECTION 109 - MEASUREMENT AND PAYMENT

109.06 Common Carrier Rates

This Section of the Specifications is deleted in its entirety.

109.08 Partial Payments

This section is completely replaced by the following:

Partial payments will be made once each month covering work performed and materials
complete-in-place in accordance with the contract and for materials delivered in accordance with
Sec. 109.09 on and between the 5th day of a month and the 4th day of the succeeding month as the
work progresses. Partial payments will be made on the value of work performed based on
approximate estimates prepared by the Engineer, provided, however, that no estimate shall be
certified or payment made where the net amount receivable by the Contractor is less than
Five-hundred Dollars ($500.00). The value of work done on items measured on a unit basis will be
determined on a pro rata basis. If the Engineer determines that the Contractor has been overpaid,
all further partial payments may be credited against such overpayment.

The Engineer will review the partial payment estimate with the Contractor's representative
prior to each partial payment.

From the total of the amounts so determined will be deducted an amount equivalent to five
(5) percent of the whole, which will be retained by the Authority until completion of the entire
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Contract in an acceptable manner and the balance, less all previous payments, shall be certified for
payment.

Total Contract value shall be considered to mean the original amount of the Contract,
except when the Contract is increased or decreased by a supplemental agreement in which case the
adjusted total shall be used.

The Authority reserves the right to withhold the payment of any partial or final estimate
voucher or any sum or sums thereof from such vouchers in the event of the failure of the
Contractor to promptly make payment to all persons supplying equipment, tools or materials, or
for any labor used by the Contractor in the prosecution of the work provided for in the Contract,
and for any other cause as determined by the Authority in its sole discretion, including
overpayment on previous partial payments.

109.10 Final Payment
This section of the Specifications is completely replaced by the following:

After final inspection and final acceptance of the project has been made by the Engineer, as
provided in Sec. 108.09, the Engineer will prepare the final estimate of item quantities and amounts
for the completed work. The Contractor will be afforded a period of fifteen (15) calendar days
from the date of the final estimate to review the final estimate at the Authority's office.

As a prerequisite to the issuance of final payment, the Contractor will be required to furnish
the following items to the Engineer:

(a) An executed SWaM Participation form (on the Authority's standard form) attesting
to actual amounts fully paid to each Small, Women, and Minority Owned (SWaM)
businesses and/or Disadvantaged Business Enterprises (DBE).

(b) An executed Final Release of Liability (on the Authority's standard form) attesting
to the fact that all bills, charges and salaries for labor, services, materials and rental
of equipment, arising out of the prosecution of work under this Contract have been
fully paid or arrangements satisfactory to the Engineer therefore have been made
and all other just demands and liens relating to this project fully satisfied or
arrangements to the Engineer therefore have been made, and releasing the
Authority and their representatives from all claims, demands and liability of
whatsoever nature from anything done or furnished under this Contract, except to
the extent only as to such matters for which unresolved claims have been submitted
by the Contractor in accordance with Section 105.16 hereof;
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(o) Sworn statements of any property owners or other parties who may have had any
claims against the Contractor or liens against the project, evidencing that all their
claims and liens are fully satisfied or provided for and the Contractor and Authority
are released there from;

(d)  Any other documents, invoices, releases or objects which the Engineer may request
in finalizing the Contract.

After the above items have been forwarded to the Engineer, and the final estimate and certificate
for final payment sent to the Authority with the Engineer's recommendation for acceptance, the
Contractor will be paid the total Contract amount less the amounts of all previous partial payments
and less any imposed liquidated damages. This net amount will be subject to any increase or
decrease resulting from corrections to any errors in previous partial payments that may be detected
at this time and to deductions for unacceptable work not corrected by the Contractor as required
hereunder.

This final payment will become due and payable to the Contractor within ninety (90)
calendar days after the date when all the above listed documents and tracings have been received by
the Engineer and acknowledged in writing by the Contractor. The Contractor will be entitled to
interest on the final payment amount at the rate of four (4) percent per annum for the length of
time beyond said 90 calendar days period that the final payment should remain unpaid.

SECTION 411—PROTECTIVE COATING OF METAL IN STRUCTURES

411.01 Description

This section is amended to include the following:

Regulatory Agencies

The Contractor shall perform all work in accordance with accepted construction
standards and in compliance with Steel Structures Painting Council (SSPC), Occupational Safety
and Health Act (OSHA), United States Coast Guard (USCG), United States Environmental
Protection Agency (EPA), Virginia Air Pollution Control Board (VAPCB), Virginia Department
of Environmental Quality (VDEQ) and other regulatory agencies’ rules, regulations, standards
and guidelines currently in effect.

Superintendent
The Contractor shall furnish a competent superintendent who is thoroughly familiar with
the above regulations, the specified requirements and the methods needed for proper
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performance of the work. The superintendent’s experience record shall be submitted to the
Authority for review and approval. The superintendent shall plan, direct, coordinate, and
supervise all of the work.

Quality Control

The Contractor shall be responsible for quality control on this project. The Contractor’s
site supervisor shall be equipped with thermometers, relative humidity gauges, wet and dry film
thickness gauges and shall monitor all of the cleaning and painting operations. The Engineer will
monitor work daily.

Classification
All surfaces shall be classified as Type B, unless otherwise noted.

Schedule
Contractor shall coordinate Coatings work schedules and Maintenance of Traffic patterns
with adjacent contractors on site for other Authority contracts.

411.02 Materials

This section is amended to include the following:

Soluble Salt Remover: If chloride level is found to be above the threshold level (as
described in 411.04), the contractor shall add a commercial soluble salt remover to the Method 7
preparation (pressure wash) as described in Section 411.04. In the first 50 sq. ft., the contractor
shall test the worst deteriorated areas to determine the required rate of application, nozzle
pressure, nozzle distance from surface, and dilution ration of mixture to achieve the desired level
of cleanliness. Testing shall be the CHLOR*TEST method.

The Soluble Salt Remover shall be CHLOR*RID or Engineer approved equal
CHLOR*RID is manufactured by CHLOR RID International, Inc. of Chandler, AZ, PH: (480)
821-0039. The material shall meet or exceed the following specifications:

e  Material shall contain zero VOC'’s.

e  Material shall have a minimum shelf life of 24 months.

e  Material shall be suitable for hand washing spot areas and for
application by pressure washer at any pressure.

e  Material shall be biodegradable.

The Soluble Salt Remover shall be used in accordance with all manufacturer’s
recommendations, specifications and directions.
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411.04 General Surface Preparation and Application Standards

This section is amended to include the following:

All wash water shall be filtered with a 40 or finer mesh material to catch particles of paint
and debris.

The Engineer or Engineer’s representative will test the existing coatings for chloride
contamination by the CHLOR*TEST (chloride test kit) method. Testing shall be completed at a
minimum of one location per pier and one location per span. The maximum allowable level of
chloride contamination shall be 5 micrograms/cm2. When the chloride test results indicate a
chloride level of 5 micrograms/cm2 or greater, a soluble salt remover shall be added to the wash
water as specified in Section 411.02. CHLOR*TEST results will be made available to the
contractor.

If the Engineer allows the Contractor to complete the CHLOR*TEST, the Engineer shall
approve and document each test.

If the contractor prefers to forego Engineer’s testing of contaminated areas, Contractor
shall have the option to include CHLOR*RID in all Method 7 wash water.

Cleaned steel surfaces shall be tested for soluble salt levels after all preparation and
cleaning methods are completed but prior to the start of any coating activities. The maximum
level of soluble salt shall be 5 micrograms/cm2. If test results show a higher level of soluble salt,
Contractor shall re-wash surface with Chlor*rid until soluble salt contamination level is less than
5 micrograms/cm?2.

See Special Provisions for further details on structures and surfaces to be coated.

411.04(B) General Surface Preparation and Application Standards — Physical Application

This section is amended to include the following:

All coating color formula shall be RMTA Green, which is Federal Standard I.D. #595-
24227, or as otherwise directed by the Engineer. Contractor shall submit a color sample for
review and approval by the Engineer.

All abrasive blast cleaned surfaces shall receive the following three-coat zinc, epoxy and
urethane system or engineer approved equal:
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e Zinc Rich Epoxy Primer 3-5 mils D.E.T.
e High Solids Epoxy 4-6 mils D.E.T.

e Acrylic-Polyester Polyurethane 3-5 D.F.T.

All high-pressure water cleaned and power tool cleaned surfaces shall receive the following
three coat sealer, epoxy and urethane system or engineer approved equal:

e Penetrating Primer 1-2 mils D.F.T.
e High Solids Epoxy 4-6 mils D.E.T.

e Acrylic-Polyester Polyurethane 3-5 D.F.T.

411.11 Measurement and Payment

This section is amended to include the following:

Measurement and payment for “Full Bridge Coating”, “Environmental Protection” and
“Disposal of Material” shall be paid per individual structure on a lump sum basis per activity and
per structure location. Surface preparation effort shall be included in the lump sum price bid for
Zone Coating. Structure surfaces to be coated shall be as defined in the Special Provisions.

SECTION 512 - MAINTAINING TRAFFIC

512.01 Description

The following is added to this section:

The Contractor shall schedule the Contractor’s operations in a manner as to not adversely
affect traffic conditions. At all locations the Contractor shall schedule the Contractor’s operations
in such a manner that all available traffic lanes are open to traffic on Commonwealth of Virginia
holidays, the day preceding holidays and the day after holidays. If a holiday falls on a Sunday,
Friday shall be considered the preceding day. If a holiday falls on a Saturday, Monday shall be
considered the day after. Ramp traffic (unless otherwise noted) shall be maintained at all times.

The Engineer reserves the right to require the Contractor to provide a proposed
maintenance of traffic plan for all lane closures seven (7) calendar days prior to closure. The
Engineer shall coordinate the maintenance of traffic plan with the RMTA and provide any changes
and additions required prior to the lane closure. In the event that a detour route is detailed in the

SS-24



contract drawings, the Contractor shall be required to provide a traffic plan for installing and
removing the proposed detour route.

The Contractor shall not utilize shoulders, median or similar areas for storage of equipment
or material including vehicles used by Contractor's personnel to access the site. Any stored
equipment shall be placed behind guardrail or barriers.

The Contractor shall provide continuous monitoring of traffic control devices as part of the
effort required to maintain them. Additionally, the Contractor shall possess a minimum of one
spare operable electronic arrow on site only when directed by the Engineer.

When night work is in progress, the Contractor shall provide sufficient lighting of the work
site(s) to enable the satisfactory completion of the work. Lighting shall be arranged so as not to
interfere with or impede traffic approaching the worksite(s). Payment for lighting of the work site
shall be covered in other pay items and will not be measured for payment.

See Maintenance of Traffic Special Provision for further information.

512.03 Procedures
Add the following:

See Maintenance of Traffic Special Provision for specific bridge and lane closure
restrictions, assessment of damages due to MOT violations and certified personnel requirements.

All maintenance of traffic operations shall be conducted in accordance with the Manual on
Uniform Traffic Control Devices (MUTCD), the current version of the Virginia Work Area
Protection Manual, and subject to the approval of the Engineer, VDOT, City of Richmond, and
the RMTA. The Contractor’s signing and MOT shall consider the efforts of adjacent contractors,
motorists and pedestrian traffic.

The Contractor shall submit a plan sequenced with a plan of operations, for maintenance of
traffic and detours to the Engineer for review and approval prior to commencement of work in a
specific area. The plan shall be in accordance with the Virginia Work Area Protection Manual
and the MUTCD. Plan shall be submitted at least seven (7) days prior to proposed work start
date. If and when the Engineer provides sequence of construction plans and estimated quantities
for maintenance of traffic items, the plans and items are for estimating purposes only.
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512.04 Measurement and Payment

This section is replaced with the following:

Maintenance of traffic (Full Coating for Boulevard Bridge ) The Contractor’s price bid
shall include, but not be limited to, furnishing, placing, maintaining, replacing, relocating,
adjusting, aligning, removing, flagger service, pilot vehicles, warning lights, electronic arrow,
channelizing devices, traffic barrier service, traffic barrier service guardrail terminals, impact
attenuator service, temporary detours, Type III barricades, construction signs, variable message
boards, truck mounted attenuators, and all labor, material and equipment incidental to
completing this work in accordance with the Virginia Work Area Protection Manual and traffic
engineering principles. Site specific adjustments to maintenance of traffic operations, quantity,
location, or spacing of traffic control devices, within construction limits or on any approaches to
the project, required by the Engineer to improve traffic operation or safety shall be considered an
alteration to the character of work.

Any Maintenance of traffic required for coating locations paid under the “Miscellaneous
Coating” bid item or for Various Bridges shall be paid for under the following items:

Flagger Service will be measured in hours as authorized or approved by the Engineer
except when used for the Contractor’s convenience, such as for ingress and egress for moving
construction equipment or materials. In such cases, payment will not be made for flagger service.
Flagger service will be paid for at the contract unit price per hour. This price shall include
paddles, safety equipment, and portable traffic control signals.

Electronic Arrows will be measured in hours of actual use as required by the Engineer.
Electronic arrows will be paid for at the contract unit price per hour. This price shall include
arrow panels, fuel, maintenance, and a truck or trailer having flashing amber warning lights. The
RMTA reserves the right to substitute their Electronic Arrow in lieu of Contractor’s at the
RMTA'’s direction. RMTA Electronic Arrow shall be operated by RMTA staff only. Contractor
shall not submit or be paid for Electronic Arrow hourly pay units for when the RMTA’s
Electronic Arrow is in service.

Group 2 Channelizing Devices, as required by the Engineer, will be measured in days and
will be paid for at the contract unit price per day. This price shall include maintaining devices,
removing devices when no longer required, and signs. When Group 2 channelizing devices are
moved to a new location or are removed and re-installed at the same location, they will be
measured for separate payment. However, when the Group 2 channelizing devices are moved
from one lane to another by simply moving the devices across the lane edge line without removal
from the roadway, no additional payment will be made.
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Truck-Mounted Attenuator (TMA) will be measured in hours of actual use and will be
paid for at the contract unit price per hour. This price shall include the truck-mounted
attenuator; support vehicle; lights; electronic arrows if allowed but not required; and
maintenance. When electronic arrows are used at the option of the Contractor in lieu of the
rotating or high-intensity amber strobe light, the cost of the electronic arrow shall be included in
the price bid for truck-mounted attenuators. When electronic arrows are required and not only
allowed on the truck-mounted attenuator support vehicles, they will be paid for separately. The
RMTA reserves the right to substitute their TMA in lieu of contractor’s TMA at the RMTA’s
direction. RMTA TMA shall be operated by RMTA staff only. Contractor shall not submit or be
paid for TMA hourly pay units for when the RMTA’s TMA is in service.

Payment will be made under:

Pay Item - Full Coat Pay Unit
Maintenance of Traffic, Boulevard Bridge Lump Sum
Pay Item — Miscellaneous Coating Pay Unit
Flagger Service Hour
Electronic Arrow Hour
Group 2 Channelizing Device Day
Truck-Mounted Attenuator Hour

The RMTA reserves the right to substitute their Portable Changeable Message Sign
(PCMS) in lieu of contractor’s PCMS at the RMTA’s direction. Contractor shall not submit or be
paid for PCMS hourly pay units for when the RMTA’s PCMS is in service. When Contractor’s
PCMS is used, PCMS will be measured and paid for in hours of use.

SECTION 514 - FIELD OFFICE

This section of the Specifications is completely replaced by the following:

A field office is not required for this project.
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SPECIAL PROVISION
TOLL COLLECTION PASS CARDS

DESCRIPTION
This provision details the disbursement and return of toll collection pass cards.

PROCEDURES

The Contractor shall provide the Engineer and the RMTA with a written request for Toll
Collection Pass Cards within 7 days prior to work start. The written request shall contain,
but not be limited to, the number of Toll Collection Pass Cards requested, names and
addresses of the individuals to whom the Cards shall be assigned, a brief but thorough
explanation why each individual requires a Card, and the anticipated time frame for each
individual to require the Card.

The Engineer shall review the Request for Cards within 96 hours of receipt of Request. The
RMTA, via the Engineer, may provide between zero and the total number of Cards
requested.

Cards cannot be used in the Open Road Tolling (ORT), or “Express,” lanes located on
northbound and southbound Powhite Parkway. At these Toll Plazas, Contractors vehicles
must go through “Cash” Toll Plaza to use Toll Pass Cards.

Prior to the distribution of a Card, the individual designated to receive a Card shall be
required to provide a picture ID (driver’s license preferred) of him- or herself, their home
phone number, the name of their employer, their employer’s address, and their employer’s
phone number. In addition, each person receiving a Card is required to sign a statement of
fact that the Card shall be used only for and during the execution of RMTA contract
obligations. Misuse of any Card by an individual shall result in the immediate revocation of
Card privileges. Engineer shall notify individual’s company and the Contractor of the
assumed Card misuse. The Contractor is responsible for returning the misused Card to the
Engineer within 48 hours of notification.

In addition, all Cards issued in accordance to this contract shall be returned to the Engineer

within 48 hours after completion of work. Failure to return all Cards may result in delays in
processing of the final payment.
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SPECIAL PROVISION FOR
MAINTENANCE OF TRAFFIC, LIMITATIONS OF OPERATIONS,
AND PROTECTION OF PROPERTY

MAINTENANCE OF TRAFFIC

All maintenance of traffic operations shall be conducted in accordance with the most current
versions of the Manual on Uniform Traftic Control Devices (MUTCD), the Virginia Work Area
Protection Manual (WAPM), VDOT Road and Bridge Specification 512.04, and subject to the
approval of the Engineer and RMTA. Additional approvals may be required by VDOT and/or
City of Richmond if the requested closure extends onto or affects a public highway. Available
work times and durations will be subject to the Work In Street Permit (WISP) issued by the City
of Richmond or the Land Use Permit (LuP) issued by VDOT. The Contractor’s signing and
MOT shall consider the efforts of adjacent contractors, motorists and pedestrian traffic.

The Contractor shall provide the Engineer no less than 7 calendar days notice before closing any
ramp or bridge. A minimum of 10 calendar days notice is required if the request is to close
Boulevard Bridge. A minimum of 14 calendar days notice is required if the request is to close
any lane that would impact or extend onto a VDOT/City of Richmond roadway. Approval to
close any ramp or bridge is subject to review and consideration of event traffic in the vicinity.

Prior to setting any lane or shoulder closures, the Contractor shall meet with the Engineer to
review MOT for each of the lane closures the Contractor intends to perform. The Contractor
shall prepare a site specific sketch identifying the signs to be used and their respective locations
along with the location, length and spacing of tapers and other traffic control devices. Sketches
shall be prepared in accordance with the current version of the WAPM. The Contractor shall
coordinate these meetings with the Engineer, so that the RMTA has no less than (7) days after
the meeting ends, to advise the motoring public of upcoming traffic restrictions. Maintenance
and installation of all lane closures shall be the sole responsibility of the Contractor.

The Contractor shall be aware that no traffic control devices (such as Group II channeling devices,
cones, Arrow Boards, etc.), with the exception of advance warning signs shall be placed on any
median, roadway or shoulder prior to the time shown. Advance warning signs may be placed not
more than thirty (30) minutes prior to the begin time in this special provision.

Pick up operation shall commence no later than 30 minutes prior to closing period(s) referenced
herein, such that all traffic control devices including advance warning signs shall be removed, the
roadway free of debris, and the lane open to traffic by the end time in this special provision. No
work or installation of any MOT devices may commence unless the work can be completed and the
area reopened to traffic within the allowable lane closure hours.

The Contractor shall be aware that failure to comply with the times set forth in this special
provision may result in liquidated damages as described herein.
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After removing any lane closure or other MOT operation, no temporary signs, sign stands, cones,
drums or any other traffic control devices may remain on the edge/median/shoulder of the
roadway without the permission of the Engineer.

DOWNTOWN EXPRESSWAY (DTE) & BELTLINE EXPWY. CONNECTOR TO DTE
Eastbound DTE/Northbound Connector: The road is to be clear by 6:00 a.m.
Westbound DTE/Southbound Connector: The road is to be clear by 3:00 p.m.

TIMES OF ALLOWABLE SINGLE LANE CLOSURES:
(1) E.B. DTE / N.B. Connector:
A. Weekdays - 10:00 a.m. to 6:00 a.m.
B. Weekends - 10:00 a.m. Friday - 6:00 a.m. Monday
(2) W.B. DTE / S.B. Connector:
A. Weekdays - 6:00 a.m. to 3:00 p.m. & 7:00 p.m. to 6:00 a.m.
B. Weekends - 7:00 p.m. Friday - 3:00 p.m. Monday

TIMES OF ALLOWABLE MULTIPLE LANE CLOSURES: Multiple lane closures which restrict
open lanes to (1) one in a single direction.
(1) E.B. DTE / N.B. Connector:
A. Weekdays - 7:00 p.m. to 6:00 a.m.
B. Weekends - RMTA shall decide allowable times based on individual weekend
request by Contractor

(2) W.B. DTE / S.B. Connector:
A. Weekdays - 9:00 p.m. to 6:00 a.m.
B. Weekends — RMTA shall decide allowable times based on individual weekend
request by Contractor

NUMBER OF LANES CLOSED (ANY DIRECTION)
= All roadways must have a minimum of (1) one lane open at all times. If a full
roadway closure is required, the Contractor, the Authority and the Engineer shall
schedule a mutually agreeable time. The length of the full closure shall be
minimized by the Contractor.

= Where three (3) or more roadway lanes exist, the number of lanes which the

Contractor may close is at the Engineer’s discretion, based on the geometry of the
area where lane/shoulder closures are desired.
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DTE TOLL PLAZA (GATED LANES) AND EXPRESS LANES (ORT ZONE) RESTRICTIONS

NUMBER OF LANES CLOSED W.B DTE TOLL PLAZA (GATED LANES)
*  No more than one lane closure will be permitted at any time for the cash lanes
43-46.
One (1) Full Service lane must remain open at all times.
No Toll Lane shall be closed from 3:00 p.m. to 7:00 p.m.
Lane 45 (Secure Booth) may not be closed from 11:00 p.m. to 7:00 a.m. any day

NUMBER OF LANES CLOSED E.B DTE TOLL PLAZA (GATED LANEYS)
= There shall be at least three toll lanes open in a single direction at all times.
] One (1) Full Service lane must remain open at all times.
=  No Toll Lane shall be closed from 3:00 p.m. to 7:00 p.m.
*  Lane 55 (Secure Booth) may not be closed from 11:00 p.m. to 7:00 a.m. any day

NUMBER OF LANES CLOSED W.B DTE EXPRESS (ORT) LANES
*  No more than two lane closures will be permitted at any time for the WB express
lanes 47- 49.
*  No Toll Lane shall be closed from 3:00 p.m. to 7:00 p.m.

DOWNTOWN EXPRESSWAY (DTE) RAMP CONNECTIONS TO/FROM 1-95

Allowable lane closures times are presented below. All lanes including both shoulders must be
open and available to traftic Monday through Friday during peak rush times.

Please note that lane closure times listed herein apply ONLY to RMTA Ramps. All MOT plans
and requests for lane closures on Interstate 95 for through lanes or auxiliary lanes must be
reviewed and approved by VDOT. The Contractor will submit all lanes closure requests to the
Engineer and the Engineer will coordinate with VDOT for their review. All MOT plans, detour
plans and requests for lane closures on Interstate 95 must be prepared and submitted in a format
acceptable to VDOT which may include providing plans and narratives that are prepared by a
Virginia Professional Engineer. Review times for VDOT may vary from the 7 day requirement
by RMTA.
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RMTA Lane closure times:

Bridge: Weekday: Weekend:
B63 9:00P.M. to 5:00 A.M. 9:00 P.M. Friday to 5:00 A.M. Monday
B64 9:00P.M. to 5:00A.M. 9:00 P.M. Friday to 5:00 A.M. Monday
B65 9:00P.M. to 5:00A.M. 9:00 P.M. Friday to 5:00 A.M. Monday
B66 9:00P.M. to 6:00 A.M. 9:00 P.M. Friday to 6:00 A.M. Monday
B67 9:00P.M. to 6:00A.M. 9:00 P.M. Friday to 6:00 A.M. Monday
B68 9:00P.M. to 6:00 A.M. 9:00 P.M. Friday to 6:00 A.M. Monday

Peak rush hour times are defined by:

Bridge: Weekday Times:
B63 5:00 AM. to 10:00 A.M.
Bo4 5:00 AM. to 10:00 A.M.
B65 5:00 AM. to 10:00 A.M.
B66 2:00P.M. to 7:00P.M.
B67 2:00P.M. to 7:00P.M.
B68 2:00P.M. to 7:00P.M.

There shall be no total closures of the either the eastbound Downtown Expressway (DTE) or
westbound DTE permitted; One lane shall be maintained on Bridge 63 and Bridge 66 at all times.
In addition, Contractor shall maintain at least one ramp entering and at least one ramp exiting
the city at all times; Bridge 64 shall not be permitted to be closed while Bridge 65 is closed and
Bridge 67 shall not be permitted to be closed while Bridge 68 is closed.

All lane closures must be coordinated with VDOT, RMTA and the Engineer for final approval of
dates and times. Contractor shall notify VDOT Smart Traffic Center at 804-796-4520 to advice
of the lane closure status of these bridges.

POWHITE PARKWAY
Northbound/Eastbound: The road is to be clear by 6:00 am.
Southbound/Westbound: The road is to be clear by 3:00 pm.
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TIMES OF ALLOWABLE SINGLE LANE CLOSURES:
(1) Northbound/Eastbound:
A. Weekdays - 10:00 a.m. to 5:00 a.m.
B. Weekends - 10:00 a.m. Friday - 5:00 a.m. Monday
(2) Southbound/Westbound:
A. Weekdays - 6:00 a.m. to 3:00 p.m. & 7:00 p.m. to 6:00 a.m.
B. Weekends - 7:00 p.m. Friday - 3:00 p.m. Monday

TIMES OF ALLOWABLE MULTIPLE LANE CLOSURES: Lane closures which restrict open
lanes to (1) one in a single direction.
(1) Northbound/Eastbound:
A. Weekdays - 9:00 p.m. to 5:00 a.m.
B. Weekends - RMTA shall decide allowable times based on individual weekend
request by Contractor

(2) Southbound/Westbound:
A. Weekdays - 9:00 p.m. to 6:00 a.m.
B. Weekends — RMTA shall decide allowable times based on individual weekend
request by Contractor

LANE RESTRICTIONS (ANY DIRECTION)
= All roadways must have a minimum of (1) one lane open at all times.
= Where three (3) or more roadway lanes exist, the number of lanes which the
Contractor may close is at the Engineer’s discretion, based on the geometry of the
area where lane/shoulder closures are desired.

POWHITE PARKWAY TOLL PLAZA (GATED LANES) AND EXPRESS LANES (ORT ZONE)
RESTRICTIONS

NUMBER OF LANES CLOSED POWHITE N.B. AND S.B. TOLL PLAZAS (GATED LANES)
= There shall be at least three toll lanes open in a single direction at all times.
= One (1) Full Service lane must remain open at all times.
*  No NB Toll Lane shall be closed from 5:00 a.m. to 10:00 a.m.
*  No SB Toll Lane shall be closed from 3:00 p.m. to 7:00 p.m.
=  Lane 3 and Lane 12 (Secure Booths) may not be closed between 11:00 p.m. to
7:00 a.m. any day

NUMBER OF LANES CLOSED POWHITE EXPRESS (ORT) LANES
*  No more than two lane closures will be permitted at any time for the NB express
lanes 90- 92.
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*  No more than two lane closures will be permitted at any time for the SB express
lanes 93- 95.

*  No NB ORT Toll Lane shall be closed from 5:00 a.m. to 10:00 a.m.

*  No SB ORT Toll Lane shall be closed from 3:00 p.m. to 7:00 p.m.

EXIT AND ENTRANCE RAMP TOLL PLAZAS

TIMES AND NUMBERS OF TOLL LANE CLOSURES (ANY DIRECTION)
No toll lane closures shall be permitted during peak hours each weekday. Peak hours are
6:00 a.m. to 10:00 a.m. for EB or NB ramps and 3:00 p.m. to 7:00 p.m. for WB or SB
ramps.

. The number of lanes which the Contractor may close is at the Engineer’s
discretion, based on the geometry of the area where lane/shoulder closures are
desired.

. The Authority and the Engineer shall schedule a mutually agreeable time.

- The length of the full closure shall be minimized by the Contractor.

The Contractor shall provide the Engineer no less than 7 calendar days notice before
closing any given toll lane or any exit or entrance ramp. Pick up operation shall
commence no later than 30 minutes prior to closing period(s) referenced above.

LANE CLOSURE AND MOT VIOLATIONS

The Authority reserves the right to charge liquidated damages for the Contractor’s failure
to remove a lane or ramp closure by the prescribed time each day. The liquidated damages
shall be established as One Thousand Dollars ($1,000) per each fifteen (15) minutes, or a
portion of 15 minutes, per lane or ramp, for any closure beyond the limits established
above. Assessment of liquidated damages will stop when all maintenance of traffic devices
are removed from the roadway and lanes or ramps have been safely reopened. Any
liquidated damages assessed in this Special Provision will be in addition to those listed in
Section 108.

Active work shall be pursued by the Contractor within one (1) hour from the time a lane or
ramp closure is placed. The Authority reserves the right to charge liquidated damages, as
determined above, after one (1) hour of non-active work from the time the lane or ramp
closure placement is completed. If active work has not started within two (2) hours from
the time that the lane closure placement is completed, the Engineer shall require the lane
closure to be immediately removed. Assessment of liquidated damages will end when lanes
or ramps have been safely reopened or active work is pursued. Active work will be on-site
activity as determined by the Engineer and the Authority.
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In addition, active work must be on-going at all times while a closure is in place. If active
work is stopped for one (1) hour while a closure is in place or a closure is not removed
within one (1) hour of the completion of active work, the Authority reserves the right to
charge liquidated damages as stated above.

CERTIFICATION OF PERSONNEL

FHWA regulations provided in 23 CFR Subpart J state “States shall require that personnel
involved in the development, design, implementation, operation, inspection, and
enforcement of work zone related transportation management and traffic control be
trained, appropriate to the job decisions each individual is required to make.” In
accordance with the FHWA regulation and VDOT regulations, the Contractors foreman,
or employee who is directly responsible for placing maintenance of traffic devices, shall be
properly trained. The minimum training required for this Contract is the “Basic Work
Zone Traffic Control Training” course. This is a one-day course designed by VDOT. For
more information on the course, see the following:

http://www.vdot.virginia.gov/business/trafficeng-WZS.asp

A trained employee must be on-site at all times during the setting up and removal of traffic
control devices. In addition, a trained employee must be on-site at all times when any work
inside a work zone requiring traffic control is on-going. If the inspector or engineer
observes the Contractor without a trained employee on-site during the setting up,
maintenance or removal of the work zone traffic control, the Authority reserves the right to
charge liquidated damages at the rate of One Thousand Dollars ($1,000) per day.

RESTRICTED TIME OF WORK AREAS

Portions of the Downtown Expressway and the Beltline Expressway Connection to the
Downtown Expressway are adjacent to residential areas. These areas are identified as,
but not limited to, the area delineated by 2™ Street to Meadow Street on the Downtown
Expressway and the entire Beltline Expressway Connection to the Downtown
Expressway. Work in these areas after 11:00 PM shall be restricted. Activities permitted
after this time shall include saw-cutting, placement of concrete, and asphalt paving. Any
activities that produce unacceptable decibel levels, as determined by the Engineer and the
Authority shall not be permitted. Typical activities not permitted after 11:00 PM include,
but are not limited to, jack hammering or roto-hammering.

PROTECTION OF PROPERTY
The Contractor shall provide for the Engineer's review and approval the method intended
to protect the motoring public from any activity which poses a potential threat to another's
property or person (i.e. cars, motorcycles, pedestrians, businesses, etc.).
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HOLIDAYS AND SPECIAL EVENTS
The project will be officially shut down for the following holidays during the periods noted:

e Memorial Days: 5/25/18 (Friday) - 5:00 A.M. through
5/29/18 (Tuesday)-10:00A.M.

5/24/19 (Friday) - 5:00 A.M. through
5/28/19 (Tuesday) - 10:00 A.M.

5/22/20 (Friday) - 5:00 A.M. through
5/26/20 (Tuesday) - 10:00 A.M.

e Independence Days: 7/3/18 (Tuesday) - 5:00 A.M. through
7/5/18 (Thursday)-10:00A.M.

7/3/19 (Wednesday) - 5:00 A.M. through
7/5/19 (Friday) - 10:00 A.M.

7/3/20 (Friday) - 5:00 A.M. through
7/6/20 (Monday) - 10:00 A.M.

e Labor Days: 8/31/18 (Friday) - 5:00 A.M. through
9/4/18 (Tuesday) - 10:00 A.M.

8/30/19 (Friday) - 5:00 A.M. through
9/3/19 (Tuesday) - 10:00 A.M.

9/4/20 (Friday) - 5:00 A.M. through
9/8/20 (Tuesday) - 10:00 A.M.

e Thanksgiving Days: 11/21/18 (Wednesday) - 5:00 A.M. through
11/26/18 (Monday) - 10:00 A.M.

11/27/19 (Wednesday) - 5:00 A.M. through
12/2/19 (Monday) - 10:00 A.M.

e Christmas: 12/24/18 (Monday) - 5:00 A.M. through
12/26/16 (Wednesday) - 10:00 A.M.

12/24/19 (Tuesday) - 5:00 A.M. through
12/26/19 (Thursday) - 10:00 A.M.

e New Year’s Days: 12/28/18 (Friday) - 5:00 A.M. through
1/1/19 (Tuesday) — 10:00 A.M.
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12/30/19 (Monday) - 5:00 A.M. through
1/1/20 (Wednesday) - 10:00 A.M.

The Authority will not allow any lane closures during special events. The Engineer reserves the
right to limit/cancel/modify the lane closure times and/or work that may be performed to
accommodate the following special events. The Contractor should be aware of typical increased
weekend traffic during these events.

e Any NASCAR Race in Richmond (Typically 2 per year, in April and September)
e Ukrop’s Monument Ave. 10K Race (Typically the second weekend in April)
e Dominion River Rock (Weekend in middle of May)
o Slide the City (Typically a Saturday in June)
o Jazz Festival at Maymont Park (Typically a weekend in August).
e Richmond Folk Festival (Weekend in the Middle of October)
e Richmond Marathon (Weekend in the Middle of November)
The Contractor shall prepare and submit a Schedule of Work Activities and Maintenance of

Traftic (MOT) Plan for review and approval by the Engineer a minimum of 14 calendar days in
advance of any special event.

No allowance shall be made for these periods in determining the contract end date.
MEASUREMENT AND PAYMENT

Standard Maintenance of Traffic pay items will be measured and paid as per VDOT Road and
Bridge Specification 2016 Section 512.04.

SP-B-9



SPECIAL PROVISION
BRIDGE FULL COATING

DESCRIPTION

This work shall consist of cleaning and coating all the structural steel surfaces of Boulevard
Bridge. The intent is to re-coat all structural members which exhibit corrosion and possible
minor section loss. Steel surfaces proposed to be coated include girders, diaphragms, and
bearing assemblies.

Structures are assumed to be Type B structures unless otherwise noted. Procedures and
regulations for preparing and coating steel surfaces, recommended coating systems, required
environmental protection and measurement and payment are provided in the VDOT
Specification Sections 231 and 411.

The as-built framing and deck plans of Boulevard Bridge are provided in the Appendix for
Contractor’s reference. Vertical Clearances are as shown on the as-built plans in the Appendix.

Estimates of the bridge square footage areas proposed to be cleaned and coated and are
provided in the subsequent pages of this Special Provision. Please note that the provided
square footage quantities are estimates only, and that no claim for extra payment or
minimized work scope shall be accepted based on these estimates.

MATERIALS

All abrasive blast cleaned exterior surfaces shall receive the following three coat zinc, epoxy &
urethane system or engineer approved equal:

o Zinc Rich Epoxy Primer 3-5 mils D.F.T.
o High Solids Epoxy 4-6 mils D.E.T.

. Acrylic-Polyester Polyurethane 3-5 D.E.T.

SP-C-1



SCOPE OF WORK

Boulevard Bridge

The Boulevard Bridge is a two-lane bridge that carries State Route 161 (Westover Hills
Boulevard) over the James River as well as Norfolk Southern and CSX Railroads. The
superstructure consists of 13 spans of a semi-continuous steel girder floor beam system and 11

spans of a semi-continuous steel deck truss. The bridge is a weight limited structure; the
maximum weight of a vehicle is 7,500 pounds. Load rating analysis of the Boulevard Bridge
has determined that the maximum weight of 20,000 pounds (containment plus abrasive)
must not be exceeded to prevent overstressing the structure beyond prescribed AASHTO
code allowable stresses.

0 All Steelwork shall be coated in accordance with SSPC-PA 1.

0 Cleaning shall be in accordance with SSPC - SP10 “Near-White Metal Blast” in
addition to Section 411.04 — General Surface Preparation and Application Standards.
Painting shall be in accordance with Section 411.04(B) — General Surface Preparation
and Application Standards — Physical Application.

0 Stripe coat required for intermediate and finish coats as per SSPC PA-1.

COORDINATION AND SCHEDULING

Contractor shall coordinate all work activities with the Engineer. Contractor shall provide at
least seven days’ notice prior to starting work on any RMTA structure.

To complete work, Contractor may require access from property owned or managed by parties
other than the RMTA. Contractor shall coordinate and schedule with appropriate owner,
party or agency work activities on non-RMTA property. In addition, Contractor shall secure
all necessary permits required for site access to perform work. Contractor shall abide by all
permits, regulations and guidelines issued by the governing agency.

The Contractor is required to obtain any and all necessary permits or approvals from VDOT
for attaching any containment or staging to a VDOT structure.

Upon completion of the use of properties adjacent to or below bridges for storage or work
areas, Contractor shall restore the property to a condition similar or equal to that existing
before work started. Any costs related to gaining access to property, stabilizing property,
sediment control devices and restoring property shall be incidental to the other work items
established for the structure.
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Contractor shall protect all utilities on Bridges from all work, specifically abrasive blasting
operations.

MEASUREMENT AND PAYMENT

Coating for Boulevard Bridge will be measured and paid for at the contract lump sum price.
This price shall include all materials and labor to complete surface preparation and apply a 3-
coat system. Environmental Protection and Health Safety will be measured and paid for at the
contract lump sum price for each location. Disposal of Material will be measured and paid for
at the contract lump sum price at each location. Maintenance of Traffic will be measured and
paid for at the contract lump sum price at each location.

Payment will be made under;

Pay Item Pay Unit

Coating Boulevard Bridge Lump Sum
Environmental Protection Boulevard Bridge Lump Sum
Disposal of Material Boulevard Bridge Lump Sum
Maintenance of Traffic Boulevard Bridge Lump Sum
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Boulevard Bridge

ROUGH ESTIMATE FOR INFORMATION ONLY
Contractor must verify SF

Full Bridge Coating

Units 1-4 10,875 Sq. Ft.
Unit 5 3,597 Sq. Ft.
Units 6 & 14 13,418 Sq. Ft.
Units 7 thru 13 57,267 Sq. Ft.
Unit 15 6,084 Sq. Ft.
Units 16 thru 20 14,695 Sq. Ft.
Units 21 6,766 Sq. Ft.
Units 22 and 23 4,472 Sq. Ft.
TOTAL 117,173 Sq. Ft.

Piers - Abutments Concrete Coating 13,825 Sq. Ft.



SPECIAL PROVISION
MISCELLANIOUS BRIDGE COATINGS

DESCRIPTION

This work shall consist of cleaning and coating miscellaneous steel surfaces of existing
bridge structural members. The intent of this work is to re-coat isolated structural
members which exhibit corrosion and possible minor section loss.

Structures are assumed to be Type B structures. Procedures and regulations for preparing
and coating steel surfaces, recommended coating systems, required environmental
protection and measurement and payment are provided in the VDOT Specification
Sections 231 and 411.

MATERIALS

Coating system shall be three coat sealer primer, epoxy & urethane or Engineer approved
equal:

e Penetrating Primer 1-2 mils D.F.T.

e High Solids Epoxy 4-6 mils D.F.T.

e Acrylic-Polyester Polyurethane 3-5 D.E.T.

PROCEDURES

Contractor shall remove deteriorated coating back around the edges of the repair until an
area of completely intact and adherent coating film, with no rust or blisters underneath, is
attained. Edges of tightly adherent coating remaining around the repair shall be recoated
and must be feathered so that the recoated surface can have a smooth appearance to provide
a transition from the area of repair to the intact coating.

The remaining existing coating should have sufficient adhesion so that it cannot be lifted as
a layer by inserting the blade of a dull putty knife under it using moderate pressure. Unless
experience or spot tests show otherwise and to the approval of the Engineer, the Contractor
should use the same generic type of coating for this work as is in the existing coating.

The cleaning method required shall be power tool cleaning (SSPC-SP-3). This is Method 3
in Section 411.
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LOCATIONS

Possible work areas include:
Bridge 5: Localized fascia girder (areas outside of the zone coating)
Bridge 60: bearings
Bridge 9-10: Localized girders

Additional areas as determined by the Engineer.

MEASUREMENT AND PAYMENT

Miscellaneous Coating will be measured in units of square foot of surface area and will be
paid for at the contract unit price. This price shall include costs of any necessary staging for
access, equipment required, labor, environmental protection, proper disposal of material
offsite, and any incidentals required to complete the work.

The minimum square footage payment for an individual work location shall be 10 square
feet. An individual work location shall be defined as a single bridge span.

Payment for MOT required at individual work locations shall be paid for in accordance
with Electronic arrow, Group 2 channelizing devices, Flagger Service and Truck mounted

attenuator bid items listed in Section 512.

Payment will be made under:

Pay Item Pay Unit
Miscellaneous Coating Square Foot
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SPECIAL PROVISION
CONCRETE COATINGS

DESCRIPTION

This work shall consist of cleaning, patching and coating the piers, and abutments. The
intent of this work is to provide a properly prepared concrete surface that is suitable for
application and adhesion of the specified protective coating system.

MATERIALS
All cleaned surfaces shall receive the following coating system, or Engineer approved equal:

A. Polyamide Epoxy at 3.0 -8.0 mils DFT. A multi-purpose high build epoxy
compatible with a wide range of substrates and surface preparations that cures down
t0 40"

B. Epoxy Filler Compound for bug holes and surface cracks in concrete.

PROCEDURES

Contractor shall repair all delamination, spalls and significant cracks and allow proper
curing as per manufacturer’s recommendations before applying coating. Surface
Preparation will be in accordance with SSPC SP-13 guidelines with minimum high-pressure
water cleaning of 3000 PSI. Detergent water cleaning and steam cleaning may be used to
remove oils and grease from concrete. After pressure cleaning the surface of the piers and
abutments, it must dry for a minimum of 24 hours before applying the coating.

Coating application must be in accordance with the approved manufactures
recommendation. Application will be by brush and roller only. No spraying will be
permitted. A minimum of two coats will be necessary to achieve adequate film-build. One
coat application will not be allowed.
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QUANTITIES

MEASUREMENT AND PAYMENT

The Piers and Abutments, will be measured by square feet and paid for at the contract
price. This price shall be full compensation for any necessary patching/crack sealing, surface
preparation, environmental protection, proper disposal of waste material offsite, furnishing
and installing coatings per manufacturer’s recommendations, all equipment, labor,
materials, and incidentals required to complete the work.

Maintenance of Traffic items for Wall Coatings will be paid as per MOT Special Provision
SP-B and the Supplemental Specifications.

Payment will be made under:

Pay Item Pay Unit
Piers and Abutments Square Feet
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CSX CONSTRUCTION AGREEMENT
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Project: Richmond, Virginia - Proposed coating replacement on RMTA Structures at the
following location:

Boulevard Bridge Span 19 over and adjacent to CSXT; Milepost CAB 2.87, in the Rivanna
Subdivision, within the Central Zone.
CSXT OP# (TBD),

CONSTRUCTION AGREEMENT

This Construction Agreement ("Agreement") is made as of ,2019, by
and between CSX TRANSPORTATION, INC,, a Virginia corporation with its principal place of
business in Jacksonville, Florida ("CSXT"), and the RICHMOND METROPOLITAN
TRANSPORTATION AUTHORITY, a body corporate and political subdivision of the
Commonwealth of Virginia ("Agency"” and "RMTA").

EXPLANATORY STATEMENT

1. Agency has proposed to repair, or to cause to be repaired, Boulevard Bridge in Richmond,
Virginia (the "Project”).
e Boulevard Bridge is a two-lane bridge that carries State Route 161 (Westover Hills
Boulevard) over the James River and CSX Railroad.
o Span 19 over and adjacent to CSXT; Milepost CAB 2.87, in the Rivanna
Subdivision, within the Central Zone.

2. Agency has obtained, or will obtain, all authorizations, permits and approvals from all local, state
and federal agencies (including Agency), and their respective governing bodies and regulatory
agencies, necessary to proceed with the Project and to appropriate all funds necessary to
construct the Project.

3. Agency acknowledges that: (i) by entering into this Agreement, CSXT will provide services and
accommodations to promote public interest in this Project, without profit or other economic
inducement typical of other Agency contractors; (ii) neither CSXT nor its affiliates (including
their respective directors, officers, employees or agents) will incur any costs, expenses, losses or
liabilities in excess of payments made to CSXT, by or on behalf of Agency or its contractors,
pursuant to this Agreement; and (iii) CSXT retains the paramount right to regulate all activities
affecting its property and operations.

NOW, THEREFORE, in consideration of the foregoing Explanatory Statement and other good
and valuable consideration, the receipt and sufficiency of which are acknowledged by the parties, the
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parties agree as follows:

1.

Project Plans and Specifications

1.1. Preparation and Approval. Pursuant to Exhibit A of this Agreement, all plans,
specifications, drawings and other documents necessary or appropriate to the design and
construction of the Project shall be prepared, at Agency's sole cost and expense, by Agency
or CSXT or their respective contractors. Project plans, specifications and drawings prepared
by or on behalf of Agency shall be subject, at CSXT's election, to the review and approval of
CSXT. Such plans, specifications and drawings, as prepared or approved by CSXT, are
referred to as the "Plans”, and shall be incorporated and deemed a part of this Agreement.
Plans prepared or submitted to and approved by CSXT as of the date of this Agreement are
set forth in Exhibit B to this Agreement.

1.2. Effect of CSXT Approval or Preparation of Plans. By its review, approval or preparation of
Plans pursuant to this Agreement, CSXT signifies only that such Plans and improvements

constructed in accordance with such Plans satisfy CSXT's requirements. CSXT expressly
disclaims all other representations and warranties in connection with the Plans, including,
but not limited to, the integrity, suitability or fitness for the purposes of Agency or any other
persons of the Plans or improvements constructed in accordance with the Plans.

1.3. Compliance with Plans. The Project shall be constructed in accordance with the Plans.

Allocation and Conduct of Work

Work in connection with the Project shall be allocated and conducted as follows:

2.1. CSXT Work. Subject to timely payment of Reimbursable Expenses as provided by Section
4, CSXT shall provide, or cause to be provided, the services as set forth by Exhibit A to this
Agreement. Agency agrees that CSXT shall provide all services that CSXT deems necessary
or appropriate (whether or not specified by Exhibit A) to preserve and maintain its property
and operations, without impairment or exposure to liability of any kind and in compliance
with all applicable federal, state and local regulations and CSXT's contractual obligations,
including, but not limited to, CSXT's existing or proposed third party agreements and
collective bargaining agreements.

2.2. Agency Work. Agency shall perform, or cause to be performed, all work as set forth by
Exhibit A, at Agency's sole cost and expense.

2.3. Conduct of Work. CSXT shall commence its work under this Agreement following: (i)
delivery to CSXT of a notice to proceed from Agency; (ii) payment of Reimbursable
Expenses (as provided by Section 4.1) as required by CSXT prior to the commencement of
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work by CSXT; (iii) issuance of all permits, approvals and authorizations necessary or
appropriate for such work; and (iv) delivery of proof of insurance acceptable to CSXT, as
required by Section 9. The initiation of any services by CSXT pursuant to this Agreement,
including, but not limited to, the issuance of purchase orders or bids for materials or
services, shall constitute commencement of work for the purposes of this Section. The
parties intend that all work by CSXT or on CSXT property shall conclude no later than
March 1, 2017, unless the parties mutually agree to extend such date.

3. Special Provisions. Agency shall observe and abide by, and shall require its contractors
("Contractors") to observe and abide by the terms, conditions and provisions set forth in Exhibit
C to this Agreement (the "Special Provisions"). To the extent that Agency performs Project work

itself, Agency shall be deemed a Contractor for purposes of this Agreement. Agency further
agrees that, prior to the commencement of Project work by any third party Contractor, such
Contractor shall execute and deliver to CSXT Schedule I to this Agreement to acknowledge

Contractor's agreement to observe and abide by the terms and conditions of this Agreement.

4. Cost of Project and Reimbursement Procedures

4.1. -Reimbursable Expenses. Agency shall reimburse CSXT for all costs and expenses incurred

by CSXT in connection with the Project, including, without limitation: (1) all out of pocket
expenses, (2) travel and lodging expenses, (3) telephone, facsimile, and mailing expenses, (4)
costs for equipment, tools, materials and supplies, (5) sums paid to CSXT's consultants and
subcontractors, and (6) CSXT labor in connection with the Project, together with CSXT
labor overhead percentages established by CSXT pursuant to applicable law (collectively,
"Reimbursable Expenses"). Reimbursable Expenses shall also include expenses incurred by
CSXT prior to the date of this Agreement to the extent identified by the Estimate provided
pursuant to Section 4.2.

4.2. Estimate. CSXT has estimated the total Reimbursable Expenses for the Project as shown on
Exhibit D (the "Estimate", as amended or revised). In the event CSXT anticipates that actual
Reimbursable Expenses for the Project may exceed such Estimate, it shall provide Agency
with the revised Estimate of the total Reimbursable Expenses, together with a revised
Payment Schedule (as defined by Section 4.3.1), for Agency's approval and confirmation
that sufficient funds have been appropriated to cover the total Reimbursable Expenses of
such revised Estimate. CSXT may elect, by delivery of notice to Agency, to immediately
cease all further work on the Project, unless and until Agency provides such approval and
confirmation.

4.3. Payment Terms.

4.3.1. Agency shall pay CSXT for Reimbursable Expenses as set forth in the Payment
Schedule as shown on Exhibit E (the "Payment Schedule", as revised pursuant to Section
4.2). CSXT agrees to submit invoices to Agency for such amounts and Agency shall
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remit payment to CSXT at the later of thirty (30) days following delivery of each such
invoice to Agency or, the payment date (if any) set forth in the Payment Schedule.

4.3.2. Following completion of the Project, CSXT shall submit to Agency a final invoice that
reconciles the total Reimbursable Expenses incurred by CSXT against the total
payments received from Agency. Agency shall pay to CSXT the amount by which
Reimbursable Expenses exceed total payments as shown by the final invoice, within
thirty (30) days following delivery of such invoice to Agency. In the event that the
payments received by CSXT from Agency exceed the Reimbursable Expenses, CSXT
shall remit such excess to Agency.

4.3.3. In the event that Agency fails to pay CSXT any sums due CSXT under this
Agreement: (i) Agency shall pay CSXT interest at the lesser of 1.0% per month or the
maximum rate of interest permitted by applicable law on the delinquent amount until
paid in full; and (ii) CSXT may elect, by delivery of notice to Agency: (A) to
immediately cease all further work on the Project, unless and until Agency pays the
entire delinquent sum, -together with accrued interest; and/or (B) to terminate this
Agreement.

4.3.4. Allinvoices from CSXT shall be delivered to Agency in accordance with Section 16 of
this Agreement. All payments by Agency to CSXT shall be made by certified check and
mailed to the following address or such other address as designated by CSXT's notice to
Agency:

CSX Transportation, Inc.
P. O. Box 116651
Atlanta, GA 30368-6651

4.4. Effect of Termination. Agency's obligation to pay to CSXT Reimbursable Expenses in
accordance with Section 4 shall survive termination of this Agreement for any reason.

Appropriations. Agency represents to CSXT that: (i) Agency has appropriated funds sufficient to
reimburse CSXT for the Reimbursable Expenses encompassed by the Estimate attached as
Exhibit D; (ii) Agency shall use its best efforts to obtain appropriations necessary to cover

Reimbursable Expenses encompassed by subsequent Estimates approved by Agency; and (iii)
Agency shall promptly notify CSXT in the event that Agency is unable to obtain such
appropriations.

Easements and Licenses

6.1. Agency Obligation. Agency shall acquire all necessary licenses, permits and easements
required for the Project.
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6.2. Temporary Construction Licenses. Insofar as it has the right to do so, CSXT hereby grants
Agency a nonexclusive license to access and cross CSXT's property, to the extent necessary

for the construction of the Project (excluding ingress or egress over public grade crossings),
along such routes and upon such terms as may be defined and imposed by CSXT and such
temporary construction easements as may be designated on the Plans approved by CSXT.

Permits At its sole cost and expense, Agency shall procure all permits and approvals required by
any federal, state, or local governments or governmental agencies for the construction,
maintenance and use of the Project, copies of which shall be provided to CSXT.

Termination

8.1. By Agency. For any reason, Agency mayj, as its sole remedy, terminate this Agreement by
delivery of notice to CSXT. Agency shall not be entitled to otherwise pursue claims for
consequential, direct, indirect or incidental damages or lost profits as a consequence of
CSXT's default or termination of this Agreement or Work on the Project by either party.

8.2. By CSXT. In addition to the other rights and remedies available to CSXT under this
Agreement, CSXT may terminate this Agreement by delivery of notice to Agency in the
event Agency or its Contractors fail to observe the terms or conditions of this Agreement
and such failure continues more than ten (10) business days following delivery of notice of
such failure by CSXT to Agency.

8.3. Consequences of Termination. If the Agreement is terminated by either party pursuant to
this Section or any other provision of this Agreement, the parties understand that it may be
impractical for them to immediately stop the Work. Accordingly, they agree that, in such
instance a party may continue to perform Work until it has reached a point where it may
reasonably and safely suspend the Work. Agency shall reimburse CSXT pursuant to this
Agreement for the Work performed, plus all costs reasonably incurred by CSXT to
discontinue the Work and protect the Work upon full suspension of the same, the cost of
returning CSXT's property to its former condition, and all other costs of CSXT incurred as a
result of the Project up to the time of full suspension of the Work. Termination of this
Agreement or Work on the Project, for any reason, shall not diminish or reduce Agency's
obligation to pay CSXT for Reimbursable Expenses incurred in accordance with this
Agreement. In the event of the termination of this Agreement or the Work for any reason,
CSXT's only remaining obligation to Agency shall be to refund to Agency payments made to
CSXT in excess of Reimbursable Expenses in accordance with Section 4.

Insurance. In addition to the insurance that Agency requires of its Contractor, Agency shall
acquire or require its Contractor to purchase and maintain insurance in compliance with CSXT's
insurance requirements attached to this Agreement as Exhibit F. Neither Agency nor
Contractor shall commence work on the Project until such policy or policies have been

6
Base Fonn: CSXT 051806



submitted to and approved by CSXT's Risk Management Department.

10. Ownership and Maintenance

10.1. By Agency. Agency shall own and, without cost to CSXT, shall maintain, repair,
replace and renew, or cause same to be done, in good condition and repair to CSXT's
satisfaction, the Bridge #I OS railroad bridge structure (excluding only those components
which CSXT owns and has agreed to maintain, repair and replace pursuant to this Section},
the highway underpass structure, the roadway surfacing, the roadway slopes, the retaining
walls, the roadway drainage facilities, sidewalks and lighting. In the event that Agency fails
to properly maintain such structures and improvements, and such failure, in the opinion of
CSXT, jeopardizes the safe and efficient operation of its property, CSXT shall be entitled to
remedy such failure and recover from Agency the costs incurred by CSXT in doing so.

Agency shall own and, without cost to CSXT, maintain, repair, replace and renew, or cause
same to be done, in good condition and repair to CSXT's satisfaction, the RMTA Bridge #65
highway overpass structures, the roadway surfacing, the roadway slopes, the retaining walls,
and the highway drainage facilities. In the event that Agency fails to properly maintain such
structures and improvements and such failure, in the opinion of CSXT, jeopardizes the safe
and efficient operation of its property, CSXT shall be entitled to remedy such failure and
recover from Agency the costs incurred by CSXT in doing so. Upon the cessation of use of
the Project by Agency, Agency shall remove the bridge structures and restore CSXT's
property to its original condition, at Agency's sole cost and expense, to CSXT's satisfaction.

10.2. By CSXT. CSXT shall own and, at its sole cost and expense, maintain, repair, replace
and renew its tracks, ballast and approach embankments, and railroad signal and
communication systems, and CSXT shall be permitted to install, maintain, repair and
replace other utilities, facilities and cable, or cause same to be done, as CSXT authorizes
from time to time on or within the railroad bridge structure.

10.3. Alterations. ~ Agency shall not undertake any alteration, modification or expansion
of the Project, without the prior approval of CSXT, which may be withheld for any reason,
and the execution of such agreements as CSXT may require.

11. Indemnification

11.1. Generally. To the maximum extent permitted by applicable law, Agency and its
Contractors shall indemnify, defend, and hold CSXT and its affiliates harmless from and
against all claims, demands, payments, suits, actions, judgments, settlements, and damages
of every nature, degree, and kind (including direct, indirect, consequential, incidental, and
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12.

punitive damages), for any injury to or death to any person(s) (including, but not limited to
the employees of CSXT, its affiliates, Agency or its Contractors), for the loss of or damage to
any property whatsoever (including but not limited to property owned by or in the care,
custody, or control of CSXT, its affiliates, Agency or its Contractors, and environmental
damages and any related remediation brought or recovered against CSXT and its affiliates),
arising directly or indirectly from the negligence, recklessness or intentional wrongful
misconduct of the Contractors, Agency, and their respective agents, employees, invitees,
contractors, or its contractors' agents, employees or invitees in the performance of work in
connection with the Project or activities incidental thereto, or from their presence on or
about CSXT's property . The foregoing indemnification obligation shall not be limited to the
insurance coverage required by this Agreement, except to the extent required by law or
otherwise expressly provided by this Agreement.

11.2. Compliance with Laws. Agency shall comply, and shall require its Contractors to
comply, with any federal, state, or local laws, statutes, codes, ordinances, rules, and
regulations applicable to its construction and maintenance of the Project. Agency's
Contractors shall indemnify, defend, and hold CSXT and its affiliates harmless with respect
to any fines, penalties, liabilities, or other consequences arising from breaches of this

Section.

11.3. "CSXT Affiliates". For the purpose of this Section 11, CSXT's affiliates include CSX
Corporation and all entities, directly or indirectly, owned or controlled by or under
common control of CSXT or CSX Corporation and their respective officers, directors,
employees and agents.

11.4. Notice of Incidents. Agency and its Contractor shall notify CSXT promptly of any
loss, damage, injury or death arising out of or in connection with the Project work.

11.5. Survival. The provisions of this Section 11 shall survive the termination or expiration
of this Agreement.

Independent Contractor The parties agree that neither Agency nor its Contractors shall be
deemed either agents or independent contractors of CSXT. Except as otherwise provided by this
Agreement, CSXT shall exercise no control whatsoever over the employment, discharge,
compensation of, or services rendered by Agency or Agency's Contractors, or the construction
practices, procedures, and professional judgment employed by Agency or its Contractor to
complete the Project. Notwithstanding the foregoing, this Section 12 shall in no way affect the
absolute authority of CSXT to prohibit Agency or its Contractors or anyone from entering
CSXT's property, or to require the removal of any person from its property, if it determines, in

its sole discretion, that such person is not acting in a safe manner or that actual or potential
hazards in, on or about the Project exist.

13. "Entire Agreement " This Agreement embodies the entire understanding of the parties, may not

8

Base Fonn: CSXT 051806



be waived or modified except in a writing signed by authorized representatives of both parties,
and supersedes all prior or contemporaneous written or oral understandings, agreements or
negotiations regarding its subject matter. In the event of any inconsistency between this
Agreement and the Exhibits, the more specific terms of the Exhibits shall be deemed controlling.

14. Waiver If either party fails to enforce its respective rights under this Agreement, or fails to insist

upon the performance of the other party's obligations hereunder, such failure shall not be
construed as a permanent waiver of any rights or obligations in this Agreement.

15. Assignment CSXT may assign this Agreement and all rights and obligations herein to a

successor in interest, parent company, affiliate, or future affiliate. Upon assignment of this
Agreement by CSXT and the assumption of CSXT's assignee of CSXT's obligations under this
Agreement, CSXT shall have no further obligation under this Agreement. Agency shall not
assign its rights or obligations under this Agreement without CSXT's prior consent, which
consent may be withheld for any reason.

16. Notices All notices, consents and approvals required or permitted by this Agreement shall be

in writing and shall be deemed delivered upon personal delivery, upon the expiration of three (3)
days following mailing by first class U .S. mail , or upon the next business day following mailing
by a nationally recognized overnight carrier, to the parties at the addresses set forth below, or
such other addresses as either party may designate by delivery of prior notice to the other party:

If to CSXT: CSX Transportation, Inc.

500 Water Street, J-301
Jacksonville, Florida 32202
Attention: Director Project Management- Public Projects

If to Agency: Richmond Metropolitan Transportation Authority

901 East Byrd Street, Suite 1120
Richmond, VA 23219
Attention: Theresa Simmons, PE, Director of Operations

17. Severability The parties agree that if any part, term or provision of this Agreement is held to be

18.

illegal, unenforceable or in conflict with any applicable federal, state, or local law or regulation,
such part, term or provision shall be severable, with the remainder of the Agreement remaining
valid and enforceable .

Applicable Law This Agreement shall be governed by the laws of the Commonwealth of
Virginia, exclusive of its choice of law rules. The parties further agree that the venue of all legal

and equitable proceedings related to disputes under this Agreement shall be situated in Duval
County, Florida, and the parties agree to submit to the personal jurisdiction of any State or
Federal court situated in Duval County, Florida.
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IN WITNESS WHEREOF, the parties have caused this Agreement to be executed in duplicate, each
by its duly authorized officers, as of the date of this Agreement.

RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

By:

Print Name:

Title:

CSX TRANSPORTATION, INC.

By:

Print Name : Dale W. Oplfardt
Title: Assistant Vice President — Engineering
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EXHIBIT A
ALLOCATION OF WORK
Subject to Section 2.1, work to be performed in connection with the Project is allocated as follows:
A. Agency shall let by contract to its Contractors:

1. Coatings Replacement for RMTA Boulevard Bridge.
a. State Route 161 (Westover Hills Bouldevard) over the James River.

Subject to Section 2.1, work to be performed in connection with the Project is allocated as follows:
B. CSXT shall perform or cause to be performed :
1. Preliminary Engineering Services

2. Railroad Flagging Services
3. Construction Monitoring

A-1
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EXHIBIT B

PLANS AND SPECIFICATIONS

Plans, Specifications and Drawings:

As of the date of this Agreement, the following plans, specifications and drawings have been
submitted by Agency to CSXT for its review and approval:

Miscellaneous As-Built Plans for Boulevard Bridge Prepared by Howard, Needles, Tammen &
Bergendoff

NOTE: In the event subsequent plan submissions are made by Agency to CSXT for
review and approval, once approved, said plans shall be considered to be
incorporated into this Exhibit B as of the date of CSXT's written approval

B-1
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EXHIBITC
CSXT SPECIAL PROVISIONS
DEFINITIONS:

As used in these Special Provisions, all capitalized terms shall have the meanings ascribed to them by
the Agreement, and the following terms shall have the meanings ascribed to them below:

"CSXT" shall mean CSX Transportation, Inc., its successors and assigns.
"CSXT Representative" shall mean the authorized representative of CSX Transportation, Inc.

"Agreement" shall mean the Agreement to which this Exhibit C is made a part thereof and as may be
amended from time to time.

"Agency"” shall mean the Richmond Metropolitan Transportation Authority.

"Agency Representative" shall mean the authorized representative of Richmond Metropolitan
Transportation Authority.

"Contractor" shall have the meaning ascribed to such term by the Agreement.
"Work" shall mean the Project as described in the Agreement.
I.  AUTHORITY OF CSXT ENGINEER

The CSXT Representative shall have final authority in all matters affecting the safe maintenance of
CSXT operations and CSXT property, and his or her approval shall be obtained by the Agency or its
Contractor for methods of construction to avoid interference with CSXT operations and CSXT
property and all other matters contemplated by the Agreement and these Special Provisions.

I INTERFERENCE WITH CSXT OPERATIONS

A. Agency or its Contractor shall arrange and conduct its work so that there will be no
interference with CSXT operations, including train, signal, telephone and telegraphic
services, or damage to CSXT's property, or to poles, wires, and other facilities of tenants on
CSXT's Property or right-of-way. Agency or its Contractor shall store materials so as to
prevent trespassers from causing damage to trains, or CSXT Property. Whenever Work is
likely to affect the operations or safety of trains, the method of doing such Work shall first be
submitted to the CSXT Representative for approval, but such approval shall not relieve
Agency or its Contractor from liability in connection with such Work.
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III

IV

. If conditions arising from or in connection with the Project require that immediate and

unusual provisions be made to protect train operation or CSXT's property, Agency or its
Contractor shall make such provision. If the CSXT Representative determines that such
provision is insufficient , CSXT may, at the expense of Agency or its Contractor, require or
provide such provision as may be deemed necessary, or cause the Work to cease
immediately.

NOTICE OF STARTING WORK. Agency or its Contractor shall not commence any work
on CSXT Property or right-of-way until it has complied with the following conditions:

. Notify CSXT in writing of the date that it intends to commence Work on the Project. Such

notice must be received by CSXT at least ten ( 10) business days in advance of the date
Agency or its Contractor proposes to begin Work on CSXT property. The notice must refer
to this Agreement by date. If flagging service is required, such notice shall be submitted at
least thirty (30) business days in advance of the date scheduled to commence the Work.

. Obtain authorization from the CSXT Representative to begin Work on CSXT property, such

authorization to include an outline of specific conditions with which it must comply.

. Obtain from CSXT the names, addresses and telephone numbers of CSXT's personnel who

must receive notice under provisions in the Agreement. Where more than one individual is
designated, the area of responsibility of each shall be specified.

WORK FOR THE BENEFIT OF THE CONTRACTOR

. No temporary or permanent changes to wire lines or other facilities (other than third party

fiber optic cable transmission systems) on CSXT property that are considered necessary to
the Work are anticipated or shown on the Plans. If any such changes are, or become,
necessary in the opinion of CSXT or Agency, such changes will be covered by appropriate
revisions to the Plans and by preparation of a force account estimate. Such force account
estimate may be initiated by either CSXT or Agency, but must be approved by both CSXT
and Agency. Agency or Contractor shall be responsible for arranging for the relocation of the
third party fiber optic cable transmission systems, at no cost or expense to CSXT.

. Should Agency or Contractor desire any changes in addition to the above, then it shall make

separate arrangements with CSXT for such changes to be accomplished at the Agency or
Contractor's expense.

HAUL ACROSS RAILROAD

. If Agency or Contractor desires access across CSXT property or tracks at other than an

existing and open public road crossing in or incident to construction of the Project, the
Agency or Contractor must first obtain the permission of CSXT and shall execute a license

C-2
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VI

VII

agreement or right of entry satisfactory to CSXT, wherein Agency or Contractor agrees to
bear all costs and liabilities related to such access.

. Agency and Contractor shall not cross CSXT's property and tracks with vehicles or

equipment of any kind or character, except at such crossing or crossings as may be permitted
pursuant to this section.

COOPERATION AND DELAYS

. Agency or Contractor shall arrange a schedule with CSXT for accomplishing stage

construction involving work by CSXT. In arranging its schedule, Agency or Contractor shall
ascertain, from CSXT, the lead time required for assembling crews and materials and shall
make due allowance therefor

. Agency or Contractor may not charge any costs or submit any claims against CSXT for

hindrance or delay caused by railroad traffic; work done by CSXT or other delay incident to
or necessary for safe maintenance of railroad traffic; or for any delays due to compliance with
these Special Provisions.

. Agency and Contractor shall cooperate with others participating in the construction of the

Project to the end that all work may be carried on to the best advantage.

. Agency and Contractor understand and agree that CSXT does not assume any responsibility

for work performed by others in connection with the Project. Agency and Contractor further
understand and agree that they shall have no claim whatsoever against CSXT for any
inconvenience, delay or additional cost incurred by Agency or Contractor on account of
operations by others.

STORAGE OF MATERIALS AND EQUIPMENT

Agency and Contractor shall not store their materials or equipment on CSXT's property or where

they may potentially interfere with CSXT's operations, unless Agency or Contractor has received
CSXT Representative's prior written permission. Agency and Contractor understand and agree that

CSXT will not be liable for any damage to such materials and equipment from any cause and that

CSXT may move, or require Agency or Contractor to move, such material and equipment at

Agency's or Contractor's sole expense. To minimize the possibility of damage to the railroad tracks

resulting from the unauthorized use of equipment, all grading or other construction equipment that
is left parked near the tracks unattended by watchmen shall be immobilized to the extent feasible so
that it cannot be moved by unauthorized persons.

C-3
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VIII CONSTRUCTION PROCEDURES
A. General

1. Construction work on CSXT property shall be subject to CSXT's inspection and
approval.

2. Construction work on CSXT property shall be in accord with CSXT's written outline
of specific conditions and with these Special Provisions.

3. Contractor shall observe the terms and rules of the CSXT Safe Way manual, which
Agency and Contractor shall be required to obtain from CSXT, and in accord with
any other instructions furnished by CSXT or CSXT's Representative.

B. Blasting

1. Agency or Contractor shall obtain CSXT Representative’s and Agency
Representative's prior written approval for use of explosives on or adjacent to CSXT
property. If permission for use of explosives is granted, Agency or Contractor
must comply with the following:

a.Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of Agency or Contractor.

b.Electric detonating fuses shall not be used because of the possibility of
premature explosions resulting from operation of two-way train radios.

c.No blasting shall be done without the presence of an authorized
representative of CSXT. At least thirty (30) days advance notice to CSXT
Representative is required to arrange for the presence of an authorized
CSXT representative and any flagging that CSXT may require.

d. Agency or Contractor must have at the Project site adequate
equipment, labor and materials, and allow sufficient time, to (i) clean up
(at Agency's expense) debris resulting from the blasting without any delay to
trains; and (ii) correct (at Agency's expense) any track misalignment or other
damage to CSXT's property resulting from the blasting, as directed by
CSXT Representative, without delay to trains. If Agency's or Contractor's
actions result in delay of any trains, including Amtrak passenger trains,
Agency shall bear the entire cost thereof.

e. Agency and Contractor shall not store explosives on CSXT property.
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IX

2. CSXT Representative will:

a.Determine the approximate location of trains and advise Agency or
Contractor of the approximate amount of time available for the blasting
operation and clean-up.

b.Have the authority to order discontinuance of blasting if, in his or her
opinion, blasting is too hazardous or is not in accord with these Special

Provisions.

MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS

Agency or Contractor shall maintain all ditches and drainage structures free of silt or other
obstructions that may result from their operations. Agency or Contractor shall provide erosion
control measures during construction and use methods that accord with applicable state standard
specifications for road and bridge construction, including either ( 1) silt fence; (2) hay or straw
barrier; (3) berm or temporary ditches; (4) sediment basin; (5) aggregate checks; and (6) channel

lining. All such maintenance and repair of damages due to Agency's or Contractor's operations shall
be performed at Agency's expense.

X

FLAGGING I INSPECTION SERVICE

. CSXT has sole authority to determine the need for flagging required to protect its operations

and property . In general, flagging protection will be required whenever Agency or
Contractor or their equipment are, or are likely to be, working within fifty (50) feet of live
track or other track clearances specified by CSXT, or over tracks.

. Agency shall reimburse CSXT directly for all costs of flagging that is required on account of

construction within CSXT property shown in the Plans, or that is covered by an approved
plan revision, supplemental agreement or change order.

. Agency or Contractor shall give a minimum of thirty (30) days advance notice to CSXT

Representative for anticipated need for flagging service. No work shall be undertaken until
the flag person(s) is/are at the job site. If it is necessary for CSXT to advertise a flagging job
for bid, it may take up to ninety (90) days to obtain this service, and CSXT shall not be liable
for the cost of delays attributable to obtaining such service.

. CSXT shall have the right to assign an individual to the site of the Project to perform

inspection service whenever, in the opinion of CSXT Representative, such inspection may be
necessary. Agency shall reimburse CSXT for the costs incurred by CSXT for such inspection
service. Inspection service shall not relieve Agency or Contractor from liability for its Work.
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E. CSXT shall render invoices for, and Agency shall pay for, the actual pay rate of the
flagpersons and inspectors used, plus standard additives, whether that amount is above or
below the rate provided in the Estimate. If the rate of pay that is to be used for inspector or
flagging service is changed before the work is started or during the progress of the work,
whether by law or agreement between CSXT and its employees, or if the tax rates on labor
are changed, bills will be rendered by CSXT and paid by Agency using the new rates. Agency
and Contractor shall perform their operations that require flagging protection or inspection
service in such a manner and sequence that the cost of such will be as economical as possible.

XL UTILITY FACILITIES ON CSXT PROPERTY

Agency shall arrange, upon approval from CSXT, to have any utility facilities on or over CSXT
Property changed as may be necessary to provide clearances for the proposed trackage.

XII  CLEAN-UP

Agency or Contractor, upon completion of the Project, shall remove from CSXT's Property any
temporary grade crossings, any temporary erosion control measures used to control drainage, all
machinery, equipment, surplus materials, falsework, rubbish, or temporary buildings belonging to
Agency or Contractor. Agency or Contractor, upon completion of the Project, shall leave CSXT
Property in neat condition, satisfactory to CSXT Representative.

XIII  FAILURE TO COMPLY

If Agency or Contractor violate or fail to comply with any of the requirements of these Special
Provisions, (a) CSXT may require Agency and/or Contractor to vacate CSXT Property; and (b)
CSXT may withhold monies due Agency and/or Contractor; (c) CSXT may require Agency to
withhold monies due Contractor; and (d) CSXT may cure such failure and the Agency shall
reimburse CSXT for the cost of curing such failure.
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EXHIDIT D

INITIAL ESTIMATE
ATTACHED
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EXHIBIT E
PAYMENT SCHEDULE

Agency shall remit payment to CSXT for its Reimbursable Expenses within thirty (30) days
following delivery to Agency of an invoice.
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EXHIBIT F

INSURANCE REQUREMENTS
Insurance Policies:

Agency and Contractor, if and to the extent that either is performing work on or about CSXT's
property, shall procure and maintain the following insurance policies:

1. Commercial General Liability coverage at their sole cost and expense with limits of not less
than $5,000,000 in combined single limits for bodily injury and/or property damage per
occurrence, and such policies shall name CSXT as an additional insured.

2. Statutory Worker's Compensation and Employers Liability Insurance with limits of not less
than $1,000,000, which insurance must contain a waiver of subrogation against CSXT and its
affiliates [if permitted by state law].

3. Commercial automobile liability insurance with limits of not less than $1,000,000 combined
single limit for bodily injury and/or property damage per occurrence, and such policies shall
name CSXT as an additional insured.

4. Railroad protective liability insurance with limits of not less than $5,000,000 combined single
limit for bodily injury and/or property damage per occurrence and an aggregate annual limit
of $10,000,000, which insurance shall satisfy the following additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of
Railroad Protective Insurance- Insurance Services Office (ISO) Form CG 00 35.
b. CSX Transportation must be the named insured on the Railroad Protective Insurance
Policy.
c. Name and Address of Contractor and Agency must be shown on the Declarations
page.
d. Description of operations must appear on the Declarations page and must match the
Project description, including project or contract identification numbers.
e. Authorized endorsements must include the Pollution Exclusion Amendment-CG 28
31, unless using form CG 00 35 version 96 and later.
. Authorized endorsements may include:
i. Broad Form Nuclear Exclusion- IL 00 21
ii. 30-day Advance Notice of Non-renewal or cancellation
iii. Required State Cancellation Endorsement
iv. Quick Reference or Index- CLIIL 240
g. Authorized endorsements may not include:
i. A Pollution Exclusion Endorsement except CG 28 31
ii. A Punitive or Exemplary Damages Exclusion
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iii. A "Common Policy Conditions" Endorsement
iv. Any endorsement that is not named in Section 4 (e) or (f) above.
v. Policies that contain any type of deductible
5. All insurance companies must be A.M. Best rated A- and Class VII or better.

6. Such additional or different insurance as CSXT may require.

Additional Terms

1. Contractor must submit the original Railroad Protective Liability policy, Certificates of
Insurance and all notices and correspondence regarding the insurance policies to:

Jonathan MacArthur
Insurance Department

CSX Corporation

500 Water Street- C907
Jacksonville, FL 32202
904.359.3394 (Phone)
904.306.5325 (Fax)
Jonathan_MacArthur@csx.com

2. Neither Agency nor Contractor may begin work on the Project until it has received CSXT's
written approval of the required insurance.
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Project: Richmond, Virginia - Proposed coating replacement on RMTA Structures at the
tollowing location:

Boulevard Bridge Span 19 over and adjacent to CSXT; Milepost CAB 2.87, in the Rivanna
Subdivision, within the Central Zone.

CSXT OP# (TBD),
SCHEDULE I

CONTRACTOR'S ACCEPTANCE

To and for the benefit of CSX Transportation, Inc. ("CSXT") and to induce CSXT to permit
Contractor on or about CSXT's property for the purposes of performing work in accordance with
the Agreement dated between the RICHMOND
METROPOLITAN TRANSPORTATION AUTHORITY and CSXT, Contractor hereby agrees to
abide by and perform all applicable terms of the Agreement, including, but not limited to Exhibits
C and F to the Agreement, and Sections 3, 9 and 11 of the Agreement.

Contractor:

By:

Name:

Title:
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APPENDIX

CSX Transportation

CONSTRUCTION SUBMISSION CRITERIA

Public Projects Group
Jacksonville, FL.
Date Issued: May 8, 2009
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INTRODUCTION

The information in this document is intended to improve communication and clarify the CSXT criteria related to construction
submissions that may involve CSXT property. All work must be performed in a manner as to not adversely impact existing CSXT
operations. Please note that there are other standards associated with construction that must be adhered to including but not
limited to the CSXT Special Provisions, CSXT Insurance Requirements as well as governing local, county, state and federal
requirements. This document and other CSXT standards are subject to change without notice, and future revisions will be
available at the CSXT website www.csx.com.

L. DEFINITIONS
Agency —'The project sponsor.

AREM.A — American Railway Engineering and Maintenance Association — the North American railroad industry standards group.

Construction Submission —The Agency or its representative shall submit six (6) sets of plans, supporting calculations, and detailed
means and methods procedures for the specific proposed activity. All plans and supporting calculations shall be signed/sealed by a
Professional Engineer as defined below.

Controlled Demolition ~ Removal of the existing structure or subcomponents in a manner that prevents any portions from falling
onto CSXT employees, equipment or property. The proposed procedures shall be detailed in the means and methods submission
for CSXT review and acceptance. V

Contractor — The Agency's or CSXT’s representative retained to perform the project work.
Engineer — CSXT Engineering Representative or a GEC authorized to act on the behalf of CSXT.
GEC - General Engineering Consultant who has been authorized to act on the behalf of CSXT.

Professional Engineer — An engineer who is licensed in state or commonwealth (if required by the Agency) in which the project is
to occur. The drawings and calculations shall be prepared by the Professional Engineer and shall bear his seal and signature.

Submission Review Period - a minimum of 30 days in advance of start of work. Up to 30 days will be required for the initial review
response. Up to an additional 30 days may be required to review any/all subsequent-submissions or resubmission.

Theoretical Raiiroad Live Load Influence Zone — A 1% horizontal to 1 vertical theoretical slope line starting 1'-6" below top of rail
elevation and 12'-0" from the centerline of the nearest track.

II. DEMOLITION PROCEDURE
The Agency or its contractor shall submit, as defined above, a detailed procedure for demolition of the structure over railroad

tracks.

A. The Agency or its Contractor shall submit the detailed procedure for demolition of existing structures over or adjacent to
CSXTs tracks or right-of-way. This procedure shall include a plan showing the locations of cranes, horizontally and
vertically, operating radii, with loading or disposal locations shown, with all dimensions referenced from the center line of the
near track, including beam placement on ground or truck loading staging plan. The plan shall also include the location, with
relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried utilities that could be
affected, showing that the proposed lifts are clear of these obstructions. No crane or equipment may be set on the CSXT rails
or track structure and no material may be dropped on CSXT property.



B. Also included with this submittal the following information:

1.

10.

11.

Computations showing weight of picks must be submitted. Computations shall be made from field verified plans of
the existing structure beams being removed and those plans or sections thereof shall also be included in the
submittal; the weight shall include the weight of concrete or other materials including lifting rigging.

If the sponsor can prove to CSXT that plans do not exist and weights must be calculated from field measurements,
the field measurements are to be made under the supervision of the Professional Engineer submitting the procedure
and shall include sketches and estimated weight calculations with the procedure. If possible, field measurements
shall be taken with a CSXT representative present.

Crane rating sheets showing cranes to be adequate for 150% of the actual weight of the pick. A complete set of
crane charts, including crane, counterweight, maximum boom angle, and boom nomenclature is to be submitted.
Safety factors that may have been “built in” to the crane charts are not to be considered when determining the 150%
Factor of Safety.

A data sheet shall be prepared listing the type, size and arrangements of slings, shackles, or other connecting
equipment. Include copies of a catalog or information sheets for specialized equipment. All specific components
proposed for use shall be clearly identified and highlighted in the submitted documents. The safe working load
capacity of the connecting equipment shall be 150% above the calculated weight of the pick.

A complete written procedure is to be included that describes the sequence of events, indicating the order of lifts

and any repositioning or rehitching of the crane or cranes.

A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
The proposed time frames for all critical subtasks (i.e., torch/saw cutting various portions of the superstructure or
substructure, dismantling splices, installing temporary bracing, etc.) shall be furnished so that the potential impact(s)
to CSXT operations may be assessed and eliminated or minimized.

The names and experience of the key Contractor personnel involved in the operation shall be included in the

Contractor’s means and methods submission.

Design and supporting calculations prepared by the Professional Engineer for items including the temporary support
of components or intermediate stages shall be submitted for review. A guardrail will be required to be installed in a
track where a temporary bent is located within twelve (12) feet from the centerline of that track. The guardrail will
be installed by CSXT forces at the expense of the Agency or its contractor.

Existing, obsolete, bridge piers shall be removed to a minimum of 3'-0" below the finished grade, final ditch line
invert, or as directed by the Engineer.

A minimum quantity of 25 tons of CSXT approved track ballast may be required to be furnished and stockpiled on
site by the Contractor, or as directed by the Engineer.

CSXT’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of existing
structure or replacement of deck slab.

NOTE: On-track or ground level debris shields such as crane mats are prohibited for use by CSXT.



C. Overhead Demolition Debris Shield - Shall be installed prior to the demolition of the bridge deck or other relevant portions
of the superstructure.

1.

The demolition debris shield shall be erected from the underside of the bridge over the track area to catch all falling debris.

The Contractor shall include the demolition debris shield installation/removal means and methods as part of the
proposed Controlled Demolition procedure submission.

The demolition debris shield shall provide 23'-0" minimum vertical clearance or maintain the existing vertical
clearance if the existing clearance is less than 23'-0" as approved by CSXT. Horizontal clearance to the centerline of
the track should not be reduced unless approved by the Engineer.

The vertical clearance ATR (above top of rail) is measured from the top of rail to the lowest point on the overhead
shielding system measured within a distance of 6'-0" out from each side of the track centerline.

The demolition debris shield design and supporting calculations, all signed/sealed by a Professional Engineer, shall

be submitted for review and acceptance.

The demolition debris shield shall have a minimum design load of 50 pounds per square foot plus the weight of the
equipment, debris, personnel, and other loads to be carried.

The Contractor shall include the proposed bridge deck removal procedure in its demolition means and methods and
shall verify that the size and quantity of the demolition debris generated by the procedure does not exceed the shield
design loads.

The contractor shall clean the demolition debsis shield daily or more frequently as dictated either by the approved
design parameters or as directed by the Engineer.

D. Vertical Demolition Debsis Shield ~ This type of shield may be required for substructure removals in close proximity to
CSXT track and other facilities, as determined by the Engineer.

1.

Prior to commencing the demolition activity, the Contractor shall install a ballast protection system consisting of

geotextile to keep the railroad ballast from becoming fouled with construction or demolition debris and fines. The
geotextile ballast protection system shall be installed and maintained by the Contractor for the project duration in
accordance with the attached plan, or with additional measures as directed by the Engineer.

The Agency, or its Contractor, shall submit detailed plans, with detailed calculations, prepared and submitted by a
Professional Engineer of the protection shield and ballast protection systems for approval prior to the start of

demolition.

Blasting will not be permitted to demolish a structure over or within CSXT’s right-of-way.

E. The Controlled Demolition procedure must be approved by the Engineer prior to undertaking work on the project.

F. The Contractor shall provide timely communication to the Engineer when scheduling the demolition-related work so that
the Engineer may be present during the entire demolitdon procedure.

G. At any time during demolition activities, the Engineer may require revisions to the previously approved procedures to address
weather, site conditions or other circumstances that may create a potential hazard to rail operations or CSXT facilities. Such

revisions may require immediate interruption or termination of ongoing activities unul such time the issue is resolved to the
Engineer's satisfaction. CSXT and its GEC shall not be responsible for any additional costs or time claims associated with

such revisions.



ITI. ERECTION PROCEDURE
The Agency or its Contractor shall submit a detailed procedure for performing erection on/about CSXT property, as defined

above.

A. The Agency or its Contractor shall submit six (6) copies of the detailed procedure for erection of the proposed structures over
or adjacent to CSXT’s tracks or right-of-way. This procedure shall include a plan showing the locations of cranes, horizontally
and vertically, operating radii, with staging locations shown, including beam placement on ground or truck unloading staging
plan. Plan should also include the location of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried
utilities that could be affected, showing that the proposed lifts are clear of these obstructions. No crane or equipment may be
set on the CSXT rails or track structure.

B. Also included with this submittal the following information:

1. As-built Bridge Seat Elevations - All as-built bridge seats and top of rail elevations shall be furnished to the
Engineer for review and verificaton at least 30 days in advance of construction or erection, to ensure that minimum

vertical clearances as approved in the plans will be achieved.

2. Computations showing weight of picks must be submitted. Computations shall be made from plans of the structure
beams being erected, and those plans or sections thereof shall also be included in the submittal; the weight shall
include the weight of concrete or other materials including lifting rigging.

3. Crane rating sheets showing cranes to be adequate for 150% of the actual weight of the pick. A complete set of crane
charts, including crane, counterweight, maximum boom angle, and boom nomenclature is to be submitted. Safety factors
that may have been “built in” to the crane charts are not to be considered when determining the 150% Factor of Safety.

4. A data sheet shall be prepared listing the type, size and arrangements of slings, shackles, or other connecting
equipment. Include copies of a catalog or information sheets for specialized equipment. All specific components
proposed for use shall be clearly identified and highlighted in the submitted documents. The safe working load
capacity of the connecting equipment shall be 150% above the calculated weight of the pick.

5. A complete written procedure is to be included that describes the sequence of events, indicating the order of lifts
and any repositioning or rehitching of the crane or cranes.

6. A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
The proposed time frames for all critical sub tasks (i.e., performing aerial splices, installing temporary bracing, etc.)
shall be furnished so that the potential impact(s) to CSXT operations may be assessed and eliminated or minimized.

7. The names and experience of the key Contractor personnel involved in the operation shall be included in the
Contractor’s means and methods submission.

8. Design and supporting calculations prepared by the Professional Engincer for items including the temporary support
of components or intermediate stages shall be submitted for review. A guardrail will be required to be installed in a
track where a temporary bent is located within twelve (12) feet from the centerline of that track.

C. The proposed Erection procedure must be approved by the Engineer prior to undertaking work on the project.

D. The Contractor shall provide timely communication to the Engineer when scheduling the erection-related work so that the
Engineer may be present during the entire erection procedure.



At any time during construction activities, the Engineer may require revisions to the previously approved procedures to address
weather, site conditions or other circumstances that may create a potential hazard to rail operations or CSXT facilities. Such revisions
may require immediate interruption or termination of ongoing activities until such time the issue is resolved to the Engineer’s
satisfaction. CSXT and its GEC shall not be responsible for any additional costs or time claims associated with such revisions.

IV. EXCAVATION AND SHORING

"The Agency or its contractor shall submit, as defined above, a detailed procedure for the installing sheeting/shoring adjacent to
Railroad Tracks.

A

Shoring protection shall be provided when excavating adjacent to an active track or railroad facility or as determined by
CSXT. Shoring will be provided in accordance with AREMA Manual for Railway Engineering, Chapter 8, Part 28, except as
noted below.

Shoring may not be required if all of the following conditions are satisfied:

1. Excavation does not encroach upon a 1% horizontal: 1 vertical theoretical slope line starting 1'-6" below top of rail
and at 12'-0" minimum from centerline of the track (live load influence zone).

2. Trackis on level ground or in a cut section and on stable soil.

3. Excavation does not adversely impact the stability of a CSXT facility (i.e., signal bungalow, drainage facility,
undergrade bridge, building, etc.).

4. Shoting is not required by any governing construction code.

When the track is on an embankment, excavating the toe of the embankment without shoring may affect the stability of the
embankment. Therefore, excavation of the embankment toe without shoring will not be permitted.

Trench boxes are prohibited for use on CSXT within the theoretical railroad live load influence zone.

"The required protection is the cofferdam type that completely encloses the excavation. Where dictated by conditions, partial
cofferdams with open sides away from the track may be used. Cofferdams shall be constructed using steel sheet piling, or
when approved by the Engineer, steel soldier piles with timber lagging. Wales and struts shall be provided and designed as
needed. The following shall be considered when designing cofferdams:

1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 Ibs. per square foot, in addition to active
earth pressure. The surcharge shall be assumed to act on a continuous strip, 8'-6" wide. Lateral pressures due to
surcharge shall be computed using the strip load formula shown in AREMA Manual for Railway Engineering,
Chapter 8, Part 20.

2. Allowable stresses in materials shall be in accordance with AREMA Menual for Raifway Erigineerz'ng, Chapter 7, 8,
and 15.

3. A construction procedure for temporary shoring shall be shown on the drawing.

4. All shoring systems on or adjacent to CSXT right-of-way shall be equipped with railings or other approved fall
protection.

5. A minimum horizontal clearance of 10'-0" from centerline of the track to face of nearest point of shoring shall be
maintained, provided a 12'-0" roadbed is maintained with a temporary walkway and handrail system.



F.  The contractor shall submit the following drawings and calculations (all shall be signed/sealed by a Professional Engineer) for
CSXT’s review and approval.

1.

Six (6) sets of detailed drawings of the shoring systems showing sizes of all structural members, details of
connections, and distances from centerline of track to face of shoring. Drawing shall show a section showing height
of shoring and track elevation in relation to bottom of excavation.

Six (6) sets of calculations of the shoring design.
The drawings and calculations shall be prepared by a Licensed Professional Engineer in the state (if required by the
Agency) where the shoring is to be constructed and shall bear his seal and signature. Shoring plans shall be approved

by CSXT"’s construction engineering and inspection representative.

For sheeting and shoring within 18'-0" of the centerline of the track, the live load influence zone, and in slopes, the
contractor shall use interlocked steel sheeting (sheet pile).

Sheet pile installed in slopes or within 18'-0" of the centerline of track shall not be removed.

Sheet piles shall be cut off a minimum of 3'-0" below the finished grade, ditch line invert, or as directed by the
Engineer. The ground shall be backfilled and compacted immediately after sheet pile is cut off.

A procedure for cutting off the sheet pile and restoring the embankment shall be submitted to the Engineer for
review and acceptance.

G. Blasting is not permitted on or adjacent to CSXT right-of-way without prior written approval from the Engineer.
Mechanical and chemical means of rock removal must be explored before blasting is considered. If written permission for the
use of explosives is granted, the Agency or Contractor must comply with all of the following:

1.

Blasting shall be done with light charges under the direct supervision of a responsible officer or employee of the
Agency or Contractor.

Electronic detonating fuses shall not be used because of the possibility of premature explosions resulting from
operation of two-way train radios.

No blasting shall be done without the presence of an authorized representative of CSX'T. Advance notice to the
Engineer as required by the CSXT Special Provisions is required to arrange for the presence of an authorized CSXT
representative and any flagging that CSXT may require.

Agency or Contractor must have at the project site adequate equipment, labor and materials, and allow sufficient
time, to clean up debris resulting from the blasting and correct any misalignment of tracks or other damage to
CSXT property resulting from the blasting. Any corrective measures required must be performed as directed by the
Engineer at the Agency’s or Contractor’s expense without any delay to trains. If Agency’s or Contractor’s actions
result in the delay of any trains including passenger trains, the Agency or Contractor shall bear the entire cost
thereof.

The Agency or Contractor may not store explosives on CSXT property.

At any time during blasting activities, the Engineer may require revisions to the previously approved procedures to
address weather, site conditions or other circumstances that may create a potential hazard to rail operations or
CSXT facilities. Such revisions may require immediate interruption or termination of ongoing activities until such
time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be responsible for any
additional costs or time claims associated with such revisions.



V. TRACK MONITORING
The Agency or its Contractor shall submit, for CSXT review and approval, a detailed track monitoring program to detect both
horizontal and vertical movement of the CSXT track and roadbed, a minimum of 30 days in advance of start of work.

A. For the installation of temporary or permanent shoring systems, including but not limited to soldier piles and lagging, and
interlocked steel sheeting on or adjacent to CSXT’s right-of-way, the contractor may be required to submit a detailed track
monitoring program for CSXT’s approval prior to performing any work near CSXT's right-of-way.

B. The program shall specify the survey locations, the distance between the location points, and frequency of monitoring before,
during, and after construction. CSXT reserves to the right to modify the survey locations and monitoring frequency as

necessary during the project.

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to the Engineer for
analysis.

D. If any movement has occurred as determined by the Engineer, CSXT will be immediately notified. CSXT, at its sole
discretion, shall have the right to immediately require 2il contractor operations to be ceased, have the excavated area
immediately backfilled and/or determine what corrective action is required. Any corrective action required by CSXT or
performed by CSXT including the monitoring of corrective action of the contractor will be at project expense.
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